

## **Upper Occoquan Service Authority**

# Leader in Water Reclamation and Reuse 14631 COMPTON ROAD, CENTREVILLE, VIRGINIA 20121-2506 (703) 830-2200

TO ALL IFB RECIPIENTS:
For UOSA IFB 25-07 Miscellaneous General Mechanical Work
SUBJECT: Addendum # 1
The above numbered solicitation is amended as set forth below. The hour and date specified for receipt of offers:
☑ is not extended
☐ is extended
OFFERORS MUST ACKNOWLEDGE receipt of this Addendum by one of the following methods:
<ul><li>a. By acknowledgement of this Addendum on Submission Form submitted with the proposal;</li><li>b. By referencing its receipt in your Transmittal Letter</li></ul>
If by virtue of this Addendum you desire to change a proposal already submitted, such change may be made by letter, provided it includes reference to the solicitation and this Addendum and is received prior to the due hour and date specified
DESCRIPTION OF ADDENDUM:
1. To provide answers to all questions received before the deadline for questions. Q&A provided as Attachment #1 to this addendum.
2. To provide replacement Bid Forms. The bid forms (D1-D7) in the original solicitation had incorrect items listed in section C. Replacement forms are provided as Attachment #2 to this addendum. The attached forms have been corrected and shall replace the bid forms in the original solicitation in their entirety.
All other Terms, Conditions, Tables, Charts and Specifications, and Drawings not otherwise changed remain as originally stated or as shown.
ISSUED BY: Upper Occoquan Service Authority
03/21/2025
Dustin Baker, Senior Buyer Date

#### UOSA IFB 25-07 Addendum #1 Attachment #1

#### **Questions and Answers**

- 2.5 Qualifications Contractor's office must be within 40 miles. Will 44 miles qualify?
   The requirement in the solicitation was "...within approximately forty (40) mile radius".
   We consider 44 miles to be close enough and would not exclude a bidder within that distance.
- Will the contractor be able to stage equipment on customer property?
   A: The staging requirements may vary depending on task but in some cases, yes, the contractor will be able to stage equipment on our property.
- 3. Will mobilization be billable?

A: Yes

- 1.8 Net Prices- For freight costs should contractor use plant address?
   A: Yes
- 5. Can quotes for individual tasks be e-mailed?

A: Yes

6. Will customer accept contractor's form in lieu of application of payment for individual task billing?

A: Yes

#### UOSA IFB 25-07 Addendum #1, Attachement #1 - Replacement Bid Forms

#### ATTACHMENT D1 (pg 1 of 3)

TASK AREA: Installing or repairing, fittings, pressure vessels, pumps, compressors, and other mechanical equipment.

#### A. Labor

Labor rates shall be paid on the basis of <u>time on the job site</u>. Labor rates shall include all direct and indirect costs. General and administrative costs such as cost incurred for transportation of workers, material acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected supervision and profit, are not chargeable directly but are considered overhead and must be included in the labor rates. <u>Mark rates that are not applicable with N/A.</u>

Craft	Regular <sup>1</sup>	Overtime <sup>2</sup>	After Hours Overtime <sup>3</sup>
Project Manager			
Supervisor			
Skilled Mechanic			
<b>Unskilled Mechanic</b>			
Laborer			
Welder			
<b>Instrumentation Tech</b>			
Electrician			
Carpenter			
CDL Driver			
<b>Equipment Operator</b>			

<sup>&</sup>lt;sup>1</sup>Up to 8 hours/day or 40 hours/week

#### **B.** Contractor Owned Equipment Rates

Equipment	Hourly Rate <sup>1</sup>	Daily Rate	Weekly Rate
Crane			
Tractor & trailer			
Manlift			
Forklift			
<b>Orbital Welding Machine</b>			
TIG Welding Machine			

<sup>&</sup>lt;sup>1</sup> 4 hrs minimum

<sup>&</sup>lt;sup>2</sup> Above 8 hours/day or 40 hours/week

<sup>&</sup>lt;sup>3</sup> Weekends, holidays and overnight Work

#### ATTACHMENT D1 (pg 2 of 3)

#### C. Materials, Rental Equipment and Subcontractors

The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the requirements of the contract, If the Contractor provides materials and/or subcontractors, the compensation will be based on the actual cost with a mark-up equal to the percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the materials and rental equipment to which the percentage mark-up will be applied.

Item	Mark-up %
Materials	
Crane Rental	
Manlift Rental	
Forklift Rental	
Subcontractor	
Other:	

Location of Project 1:			
Agency Name:			
Agency POC:	Phone:		Email:
Project Cost at Award:		Project Cost at Comp	letion:
Was the project completed on-time	ne?:		
If not explain why:			
Project Description:			

## ATTACHMENT D1 (pg 3 of 3)

Location of Project 2:		
Agency Name:		
Agency POC:	Phone:	Email:
Project Cost at Award:		Project Cost at Completion:
Was the project completed on-ti-	me?:	
If not explain why:		
Project Description:		
Location of Project 3:		
Location of Project 3: Agency Name:		
	Phone:	Email:
Agency Name:	Phone:	Email: Project Cost at Completion:
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tir		
Agency Name: Agency POC: Project Cost at Award:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tir		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tire If not explain why:		

#### ATTACHMENT D2 (pg 1 of 3)

TASK AREA: Installing or repairing equipment shells made of ductile iron, carbon steel, stainless steel, fiberglass reinforced plastic, and aluminum.

#### A. Labor

Labor rates shall be paid on the basis of <u>time on the job site</u>. Labor rates shall include all direct and indirect costs. General and administrative costs such as cost incurred for transportation of workers, material acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected supervision and profit, are not chargeable directly but are considered overhead and must be included in the labor rates. <u>Mark rates that are not applicable with N/A</u>.

Craft	Regular <sup>1</sup>	Overtime <sup>2</sup>	After Hours Overtime <sup>3</sup>
Project Manager			
Supervisor			
Skilled Mechanic			
<b>Unskilled Mechanic</b>			
Laborer			
Welder			
<b>Instrumentation Tech</b>			
Electrician			
Carpenter			
CDL Driver			
<b>Equipment Operator</b>			

<sup>&</sup>lt;sup>1</sup>Up to 8 hours/day or 40 hours/week

#### **B.** Contractor Owned Equipment Rates

Equipment	Hourly Rate <sup>1</sup>	Daily Rate	Weekly Rate
Crane			
Tractor & trailer			
Manlift			
Forklift			
<b>Orbital Welding Machine</b>			
TIG Welding Machine			

<sup>&</sup>lt;sup>1</sup> 4 hrs minimum

<sup>&</sup>lt;sup>2</sup> Above 8 hours/day or 40 hours/week

<sup>&</sup>lt;sup>3</sup> Weekends, holidays and overnight Work

#### ATTACHMENT D2 (pg 2 of 3)

#### C. Materials, Rental Equipment and Subcontractors

The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the requirements of the contract, If the Contractor provides materials and/or subcontractors, the compensation will be based on the actual cost with a mark-up equal to the percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the materials and rental equipment to which the percentage mark-up will be applied.

Item	Mark-up %
Materials	
Crane Rental	
Manlift Rental	
Forklift Rental	
Subcontractor	
Other:	

Location of Project 1:				
Agency Name:				
Agency POC:	Phone:		Email:	
Project Cost at Award:		Project Cost at Comp	oletion:	
Was the project completed on-tin	ne?:			
If not explain why:				
Project Description:				

## ATTACHMENT D2 (pg 3 of 3)

Location of Project 2:					
Agency Name:	T		<u></u>		
Agency POC:	Phone:		Email:		
Project Cost at Award:		Project Cost at Compl	letion:		
Was the project completed on-tin	ne?:				
If not explain why:					
Project Description:					
Location of Project 3:					
Location of Project 3: Agency Name:					
Agency Name:	Phone:		Email:		
Agency Name: Agency POC:	Phone:	Project Cost at Compl	Email:		
Agency Name: Agency POC: Project Cost at Award:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	1	Project Cost at Compl			

#### ATTACHMENT D3 (pg 1 of 3)

TASK AREA: Fabricating replacement parts.

#### A. Labor

Labor rates shall be paid on the basis of <u>time on the job site</u>. Labor rates shall include all direct and indirect costs. General and administrative costs such as cost incurred for transportation of workers, material acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected supervision and profit, are not chargeable directly but are considered overhead and must be included in the labor rates. <u>Mark rates that are not applicable with N/A.</u>

Craft	Regular <sup>1</sup>	Overtime <sup>2</sup>	After Hours Overtime <sup>3</sup>
Project Manager			
Supervisor			
Skilled Mechanic			
<b>Unskilled Mechanic</b>			
Laborer			
Welder			
Instrumentation Tech			
Electrician			
Carpenter			
CDL Driver			
<b>Equipment Operator</b>			

<sup>&</sup>lt;sup>1</sup>Up to 8 hours/day or 40 hours/week

## **B.** Contractor Owned Equipment Rates

Equipment	Hourly Rate <sup>1</sup>	Daily Rate	Weekly Rate
Crane			
Tractor & trailer			
Manlift			
Forklift			
Orbital Welding Machine			
TIG Welding Machine			

<sup>&</sup>lt;sup>1</sup> 4 hrs minimum

<sup>&</sup>lt;sup>2</sup> Above 8 hours/day or 40 hours/week

<sup>&</sup>lt;sup>3</sup> Weekends, holidays and overnight Work

#### ATTACHMENT D3 (pg 2 of 3)

#### C. Materials, Rental Equipment and Subcontractors

The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the requirements of the contract, If the Contractor provides materials and/or subcontractors, the compensation will be based on the actual cost with a mark-up equal to the percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the materials and rental equipment to which the percentage mark-up will be applied.

Item	Mark-up %
Materials	
Crane Rental	
Manlift Rental	
Forklift Rental	
Subcontractor	
Other:	

Location of Project 1:			
Agency Name:			
Agency POC:	Phone:		Email:
Project Cost at Award:		Project Cost at Comp	letion:
Was the project completed on-time	ie?:		
If not explain why:			
Project Description:			

## ATTACHMENT D3 (pg 3 of 3)

T .: CD : . O			
Location of Project 2:			
Agency Name:			
Agency POC:	Phone:	Email:	
Project Cost at Award:		Project Cost at Completion:	
Was the project completed on	-time?:		
If not explain why:			
Project Description:			
Location of Project 3:			
Location of Project 3:  Agency Name:			
Agency Name:	Phone:	Email:	
Agency Name: Agency POC:	Phone:	Email: Project Cost at Completion:	
Agency Name: Agency POC: Project Cost at Award:		Email: Project Cost at Completion:	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on			
Agency Name: Agency POC: Project Cost at Award:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			
Agency Name: Agency POC: Project Cost at Award: Was the project completed on If not explain why:			

#### ATTACHMENT D4 (pg 1 of 3)

TASK AREA: Installing or repairing piping (1/2" – 48" in diameter) and valves above ground.

#### A. Labor

Labor rates shall be paid on the basis of <u>time on the job site</u>. Labor rates shall include all direct and indirect costs. General and administrative costs such as cost incurred for transportation of workers, material acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected supervision and profit, are not chargeable directly but are considered overhead and must be included in the labor rates. <u>Mark rates that are not applicable with N/A.</u>

Craft	Regular <sup>1</sup>	Overtime <sup>2</sup>	After Hours Overtime <sup>3</sup>
Project Manager			
Supervisor			
Skilled Mechanic			
Unskilled Mechanic			
Laborer			
Welder			
<b>Instrumentation Tech</b>			
Electrician			
Carpenter			
CDL Driver			
<b>Equipment Operator</b>			

<sup>&</sup>lt;sup>1</sup>Up to 8 hours/day or 40 hours/week

## **B.** Contractor Owned Equipment Rates

Equipment	Hourly Rate <sup>1</sup>	Daily Rate	Weekly Rate
Crane			
Tractor & trailer			
Manlift			
Forklift			
Orbital Welding Machine			
TIG Welding Machine			

<sup>&</sup>lt;sup>1</sup> 4 hrs minimum

<sup>&</sup>lt;sup>2</sup> Above 8 hours/day or 40 hours/week

<sup>&</sup>lt;sup>3</sup> Weekends, holidays and overnight Work

#### ATTACHMENT D4 (pg 2 of 3)

#### C. Materials, Rental Equipment and Subcontractors

The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the requirements of the contract, If the Contractor provides materials and/or subcontractors, the compensation will be based on the actual cost with a mark-up equal to the percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the materials and rental equipment to which the percentage mark-up will be applied.

Item	Mark-up %
Materials	
Crane Rental	
Manlift Rental	
Forklift Rental	
Subcontractor	
Other:	

Location of Project 1:			
Agency Name:			
Agency POC:	Phone:		Email:
Project Cost at Award:		Project Cost at Compl	letion:
Was the project completed on-time	ne?:		
If not explain why:			
Project Description:			
L			

## ATTACHMENT D4 (pg 3 of 3)

I andian of Dusings 2.		
Location of Project 2:		
Agency Name:		
Agency POC:	Phone:	Email:
Project Cost at Award:		Project Cost at Completion:
Was the project completed on-tin	me?:	
If not explain why:		
Project Description:		
Location of Project 3:		
Agency Name:		
I Ageney Ivallie.		
	Phone:	Email:
Agency POC:	Phone:	Email: Project Cost at Completion:
Agency POC: Project Cost at Award:	•	Email: Project Cost at Completion:
Agency POC: Project Cost at Award: Was the project completed on-tin	•	
Agency POC: Project Cost at Award:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	
Agency POC: Project Cost at Award: Was the project completed on-tin If not explain why:	•	

#### ATTACHMENT D5 (pg 1 of 3)

TASK AREA: Emergency repairs to interceptors, force mains, and manholes.

#### A. Labor

Labor rates shall be paid on the basis of <u>time on the job site</u>. Labor rates shall include all direct and indirect costs. General and administrative costs such as cost incurred for transportation of workers, material acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected supervision and profit, are not chargeable directly but are considered overhead and must be included in the labor rates. <u>Mark rates that are not applicable with N/A.</u>

Craft	Regular <sup>1</sup>	Overtime <sup>2</sup>	After Hours Overtime <sup>3</sup>
Project Manager			
Supervisor			
Skilled Mechanic			
Unskilled Mechanic			
Laborer			
Welder			
<b>Instrumentation Tech</b>			
Electrician			
Carpenter			
CDL Driver			
<b>Equipment Operator</b>			

<sup>&</sup>lt;sup>1</sup>Up to 8 hours/day or 40 hours/week

## **B.** Contractor Owned Equipment Rates

Equipment	Hourly Rate <sup>1</sup>	Daily Rate	Weekly Rate
Crane			
Tractor & trailer			
Manlift			
Forklift			
<b>Orbital Welding Machine</b>			
TIG Welding Machine			

<sup>&</sup>lt;sup>1</sup> 4 hrs minimum

<sup>&</sup>lt;sup>2</sup> Above 8 hours/day or 40 hours/week

<sup>&</sup>lt;sup>3</sup> Weekends, holidays and overnight Work

#### ATTACHMENT D5 (pg 2 of 3)

#### C. Materials, Rental Equipment and Subcontractors

The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the requirements of the contract, If the Contractor provides materials and/or subcontractors, the compensation will be based on the actual cost with a mark-up equal to the percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the materials and rental equipment to which the percentage mark-up will be applied.

Item	Mark-up %
Materials	
Crane Rental	
Manlift Rental	
Forklift Rental	
Subcontractor	
Other:	

Location of Project 1:			
Agency Name:			
Agency POC:	Phone:		Email:
Project Cost at Award:	Project Cost at Compl		letion:
Was the project completed on-time?:			
If not explain why:			
Project Description:			

## ATTACHMENT D5 (pg 3 of 3)

Location of Project 2:			
Agency Name:			
Agency POC:	Phone:		Email:
Project Cost at Award:	Thone.	Project Cost at Compl	
Was the project completed on-time	ne?·	1 Toject Cost at Compl	etion.
If not explain why:	10		
if not explain why.			
Project Description:			
3			
Location of Project 3:			
Agency Name:	T		
Agency Name: Agency POC:	Phone:		Email:
Agency Name: Agency POC: Project Cost at Award:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-time	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-time	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	
Agency Name: Agency POC: Project Cost at Award: Was the project completed on-tim If not explain why:	1	Project Cost at Compl	

#### ATTACHMENT D6 (pg 1 of 3)

TASK AREA: Miscellaneous metal work (ladders, hatches, fences, railings, etc.)

#### A. Labor

Labor rates shall be paid on the basis of <u>time on the job site</u>. Labor rates shall include all direct and indirect costs. General and administrative costs such as cost incurred for transportation of workers, material acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected supervision and profit, are not chargeable directly but are considered overhead and must be included in the labor rates. <u>Mark rates that are not applicable with N/A.</u>

Craft	Regular <sup>1</sup>	Overtime <sup>2</sup>	After Hours Overtime <sup>3</sup>
Project Manager			
Supervisor			
Skilled Mechanic			
Unskilled Mechanic			
Laborer			
Welder			
<b>Instrumentation Tech</b>			
Electrician			
Carpenter			
CDL Driver			
<b>Equipment Operator</b>			

<sup>&</sup>lt;sup>1</sup>Up to 8 hours/day or 40 hours/week

## **B.** Contractor Owned Equipment Rates

Equipment	Hourly Rate <sup>1</sup>	Daily Rate	Weekly Rate
Crane			
Tractor & trailer			
Manlift			
Forklift			
<b>Orbital Welding Machine</b>			
TIG Welding Machine			

<sup>&</sup>lt;sup>1</sup> 4 hrs minimum

<sup>&</sup>lt;sup>2</sup> Above 8 hours/day or 40 hours/week

<sup>&</sup>lt;sup>3</sup> Weekends, holidays and overnight Work

#### ATTACHMENT D6 (pg 2 of 3)

#### C. Materials, Rental Equipment and Subcontractors

The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the requirements of the contract, If the Contractor provides materials and/or subcontractors, the compensation will be based on the actual cost with a mark-up equal to the percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the materials and rental equipment to which the percentage mark-up will be applied.

Item	Mark-up %
Materials	
Crane Rental	
Manlift Rental	
Forklift Rental	
Subcontractor	
Other:	

Location of Project 1:			
Agency Name:			
Agency POC:	Phone:		Email:
Project Cost at Award:	Project Cost at Comple		letion:
Was the project completed on-time	ne?:		
If not explain why:			
Project Description:			
L			

## ATTACHMENT D6 (pg 3 of 3)

Location of Project 2:			
Agency Name:	1		
Agency POC:	Phone:		Email:
Project Cost at Award:		Project Cost at Compl	etion:
Was the project completed on-time	ne?:		
If not explain why:			
Project Description:			
Location of Project 3:			
Agency Name:			
Agency POC:	Phone:		Email:
Project Cost at Award:		Project Cost at Compl	
Was the project completed on-time	ne?:	J 1	
	10		
If not explain why:			
If not explain why:			
If not explain why:  Project Description:			

#### ATTACHMENT D7 (pg 1 of 3)

TASK AREA: Earthwork, concrete and asphalt repair/replacement as needed.

#### A. Labor

Labor rates shall be paid on the basis of <u>time on the job site</u>. Labor rates shall include all direct and indirect costs. General and administrative costs such as cost incurred for transportation of workers, material acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected supervision and profit, are not chargeable directly but are considered overhead and must be included in the labor rates. <u>Mark rates that are not applicable with N/A.</u>

Craft	Regular <sup>1</sup>	Overtime <sup>2</sup>	After Hours Overtime <sup>3</sup>
Project Manager			
Supervisor			
Skilled Mechanic			
Unskilled Mechanic			
Laborer			
Welder			
<b>Instrumentation Tech</b>			
Electrician			
Carpenter			
CDL Driver			
<b>Equipment Operator</b>			

<sup>&</sup>lt;sup>1</sup>Up to 8 hours/day or 40 hours/week

## **B.** Contractor Owned Equipment Rates

Equipment	Hourly Rate <sup>1</sup>	Daily Rate	Weekly Rate
Crane			
Tractor & trailer			
Manlift			
Forklift			
Orbital Welding Machine			
TIG Welding Machine			

<sup>&</sup>lt;sup>1</sup> 4 hrs minimum

<sup>&</sup>lt;sup>2</sup> Above 8 hours/day or 40 hours/week

<sup>&</sup>lt;sup>3</sup> Weekends, holidays and overnight Work

#### ATTACHMENT D7 (pg 2 of 3)

#### C. Materials, Rental Equipment and Subcontractors

The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the requirements of the contract, If the Contractor provides materials and/or subcontractors, the compensation will be based on the actual cost with a mark-up equal to the percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the materials and rental equipment to which the percentage mark-up will be applied.

Item	Mark-up %
Materials	
Crane Rental	
Manlift Rental	
Forklift Rental	
Subcontractor	
Other:	

Location of Project 1:			
Agency Name:			
Agency POC:	Phone:		Email:
Project Cost at Award:	Project Cost at Comple		letion:
Was the project completed on-tim	e?:		
If not explain why:			
Project Description:			

## ATTACHMENT D7 (pg 3 of 3)

- (pg o or o)			
Location of Project 2:			
Agency Name:			
Agency POC:	Phone:		Email:
Project Cost at Award:		Project Cost at Comple	
Was the project completed on-time	ne?:	1	
If not explain why:			
Project Description:			
I costion of Decicat 2.			
Location of Project 3:			
Agency Name:	Disagai		Email:
Agency POC:	Phone:		
Project Cost at Award:	· ¬0.	Project Cost at Comple	tion:
Was the project completed on-time	<u>1e::</u>		
If not explain why:			
B : (B : (:			
Project Description:			
I and the second			