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SECTION ONE  
1 SUMMARY INFORMATION 

1.1 Introduction and Objective 

The Upper Occoquan Sewage Authority, doing business as The Upper Occoquan Service 
Authority (UOSA), is a public body politic and corporate organized under the Virginia Water 
and Waste Authorities Act.  UOSA was created by the concurrent actions of its member 
jurisdictions and chartered by the State Corporation Commission of Virginia on April 1, 1971.  
The member jurisdictions include the Counties of Fairfax and Prince William and the Cities of 
Manassas and Manassas Park.  UOSA is located in Fairfax County and currently employs 
approximately 189 individuals.  UOSA currently owns and operates an advanced water 
reclamation plant with a permitted capacity of 54 million gallons per day (“mgd”) and a regional 
system of interceptor sewer lines, pump stations and force mains that deliver wastewater from 
the four member jurisdictions to the treatment plant. 

1.2 Optional Pre-Proposal Conference, Site Visit and Inspection 

An optional pre-bid meeting will be held at the time and date specified on the cover page.  The 
purpose of this meeting is to allow potential Bidders an opportunity to present questions and obtain 
clarification relative to any facet of this solicitation.  While attendance at this meeting will not be 
a prerequisite to submitting a bid, Bidders who intend to submit a bid are encouraged to attend.   

UOSA will conduct a site tour immediately following the pre-bid meeting.  This will be the only 
scheduled time available for a site visit.  UOSA desires that all questions as a result of the site visit be 
submitted to the UOSA Purchasing Department in writing by the Deadline for Questions date shown 
on the cover sheet of this document.  

The site visit is not mandatory and is not a pre-requisite for submitting bids.  However, failure to 
attend the site visit will not relieve the Bidder from the responsibility for ascertaining conditions 
at the site, and claims as a result of failure to visit the job site will not be considered by UOSA.  
All Bidders will have the opportunity to submit questions in writing at the conclusion of the site 
visit in compliance with the bid document.  All questions will be answered via an Addendum.  

1.3 Contract Award (Multiple Contracts) 

UOSA reserves the right to award Contracts to one or more of the ranked Offerors.  The UOSA 
Evaluation Committee may select one or more Contract awardees deemed to be the most 
advantageous to UOSA to perform the efforts anticipated.  Subsequently, UOSA will select a 
Contract awardee most advantageous to UOSA to draft and perform task orders for engineering 
service projects under the Contract. 

1.4 Term of Contract 

 The initial Contract will be for one (1) year, with options to extend annually thereafter for up to 
four (4) additional one-year periods.  Renewal will be at the sole option and discretion of UOSA.  
Renewal will be at the rates, terms and conditions contained within the executed Contract 
Documents, or as agreed to between the parties prior to Contract renewal. 

1.5 Method of Ordering 

The purpose of this RFP is to develop a Basic Ordering Agreement (BOA) with the selected 
Consultant(s), who will perform individual Task Orders throughout the duration of the Contract, 
as requested by UOSA. Each Task Order will provide the details of the specific project. The 
Task order will define expected results, outcomes, and deliverables, and will be used to assess if 
the project is being satisfactorily performed. 
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A detailed Task Order is required for any Work under a Contract resulting from this RFP. As 
potential tasks arise, UOSA will discuss the scope of work with the Consultant(s) and request a 
written proposed Task Order (from one or more of the awarded Consultants). 

The procedure for awarding Task Orders shall be as follows: 

1. UOSA will review the list of Consultants and determine if one or more of the awarded 
Consultants are qualified for the particular task required by UOSA. Determination of most 
qualified Consultant(s) for each Task Order will be at UOSA’s sole discretion. 

2. UOSA will notify the qualified Consultant(s) of the specific task to be performed. The 
Consultant(s) and UOSA will mutually formulate a Task Order for each task or project. 

3. The Consultant(s) shall draft the Task Order with input from UOSA staff, which shall 
include but may not be limited to the following: 

a. Description: A detailed description of tasks (services) to be performed. 

b. Performance Period: Start date, any applicable milestones, completion date, and 
estimated days for project completion. 

c. Staffing Requirements: The estimated staffing, number of man hours for each, direct 
labor costs and other direct costs (reimbursable expenses) associated with the 
accomplishment of the Task Order. 

d. Cost Proposal: The anticipated cost ceiling for the specific task or, a lump sum fee to 
fully cover the services required. 

e. Duties and Responsibility: A list of any materials or information required from 
UOSA to perform the Task Order 

f. Reports and Deliverables. 

g. Billing Requirements. 

UOSA will review all submissions of Task Orders from the qualified Consultants(s) and 
determine which Task Order is in the best interest of UOSA for that particular Task. Upon 
approval of the Task Order, UOSA shall issue a signed Purchase Order that will incorporate all 
terms, conditions, and provisions by reference. The Consultant shall not perform any work until 
receipt of a UOSA issued Purchase Order. Work performed prior to receiving a Purchase Order 
is done at the risk of the Consultant. 

Approval of individual Task Orders under the RFP agreement shall be in accordance with the 
Code of Virginia and UOSA’s purchasing program. 

1.6 Hours Of Operation And Holidays 

The normal hours of plant operation are 7:30 am through 4:00 pm; Monday through Friday 
excluding UOSA holidays.  UOSA normally observes Virginia bank holidays. 

       End Section 1 
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SECTION TWO 

2 SCOPE OF WORK 

2.1 Background Information 

UOSA was formed on March 3, 1971 by concurrent resolution of the governing bodies of Fairfax 
and Prince William Counties and the Towns (now Cities) of Manassas and Manassas 
Park.  UOSA's product water flows via Bull Run to the Occoquan Reservoir, one of two major 
water supply source for the Fairfax County Water Authority (FCWA), which serves over 2 
million people.  Principal areas served by the FCWA are Fairfax County, the City of Alexandria, 
and Prince William County. 

Studies in 1969-1970 concluded that inadequately treated sewage discharged by eleven 
secondary treatment plants in the Occoquan Watershed was largely responsible for the serious 
water quality problems in the Occoquan Reservoir.  To remedy the problems, the Virginia State 
Water Control Board (SWCB) (now the Department of Environmental Quality) in 1971 adopted 
a comprehensive policy for the Occoquan Watershed (Occoquan Policy).  A principal 
requirement of the Occoquan Policy was the construction of a regional water reclamation facility 
to replace the eleven existing treatment plants.  UOSA was created to address this mandate. 

UOSA was created under the provisions of the Virginia Water and Waste Authorities Act 
(Chapter 51, Title 15.2, Code of Virginia of 1950 as amended) to construct, finance and operate 
the regional water reclamation facility mandated by the Occoquan Policy.  The first of nine 
construction contracts was awarded in early 1974, and UOSA began operation of the treatment 
facility on June 26, 1978.   

The National Pollutant Discharge Elimination System (NPDES) permit issued to UOSA by the 
SWCB and the United States Environmental Protection Agency (EPA) contained some of the 
most stringent discharge limits in the United States.  UOSA has consistently met these limits 
and, as a result, eliminated wastewater as a source of pollution in the Occoquan 
Watershed.  Further, the water reclaimed by UOSA contributes significantly to the water supply 
of Northern Virginia.   

To meet future needs resulting from increases in population and associated wastewater flows in 
its service area, UOSA developed an expansion program, Project 54, which included a variety of 
major additions and improvements to its wastewater treatment and delivery system.  Project 54, 
which provided an additional treatment capacity of 27 million gallons per day (mgd), was 
implemented in two major phases.  Construction of the first phase, Contract 32, began in January 
1993 and was partially completed in 1995, providing an increase in capacity to 32 mgd.  UOSA 
received permission to process 32 million gallons of wastewater a day beginning April 14, 
1995.  The remaining contract items were completed in 1997.  

The second phase, Contract 54, expanded the treatment plant capacity to 54 mgd.  Several 
process modifications were incorporated into Contract 54 that reflected improved technology and 
provided facilities that are easier to maintain and operate.  UOSA received an operating permit to 
process 54 million gallons of wastewater a day beginning February 1, 2005. 

As a water reclamation plant, UOSA is an industrial facility that is required to follow many 
environmental, regulations. The purpose of this Request for Proposal (RFP) is to establish a 
contract through competitive negotiation for consulting services in support of UOSA’s 
environmental, and dam regulatory programs. UOSA has the right to select more than one firm 
to support this contract. 

UOSA’s Regulatory, Team works under the supervision of the UOSA Regulatory Affairs 
Director and consists of the Environmental Compliance Coordinator, a , an Administrative 
Assistant, and a Laboratory Manager with 12 laboratory support staff (Analysts, Technicians, 
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Chemists/Supervisors, Quality Assurance Officer and a Laboratory Information Management  
(LIMS) Coordinator) . During the summer season, one or two interns may join the team. The 
Consultant will generally work directly with the Regulatory Affairs Director but may also work 
for other members of the team or other UOSA staff as needed. 

2.2 Contract Requirements and Scope 

A. General Requirements  

The Consultant shall provide all supervision, labor, tools, travel, materials, equipment, delivery 
and resources as may be required for satisfactory performance of consulting services for 
UOSA’s Regulatory Affairs Team.  

B. Special Requirements  

The Consultant shall: 

1. Perform diverse work concurrently by assigning qualified staff. 

2. Meet deadlines as agreed upon in individual Task Orders. Each project or task will have 
different deadlines set by UOSA, regulations and regulatory agencies, as described in the 
Task Order. 

3. Provide professional services to included, but not be limited to, Civil and Environmental 
Engineering, Scientists, staff proficient in Microsoft Office, field sampling and clerical 
support as needed. Additionally, since future environmental, regulatory requirements are 
oftentimes unknown, it is possible that the Consultant may lack experienced staff to 
complete specific future assignments. In such cases, it is expected that the Consultant, 
immediately after receiving notice from UOSA of a specific task to be performed, inform 
UOSA of such limitations and provide alternatives to address the need, such as 
subcontracting. UOSA retains the option of selecting an alternate consultant outside the 
contract resulting from this RFP to complete such work. 

4. Provide services to include, but not limited to, Environmental Regulatory expertise, 
Scientists, staff proficient in Microsoft Office, field sampling and clerical support as 
needed. Additionally, since future environmental regulatory requirements are oftentimes 
unknown, it is possible that the Consultant may lack experienced staff to complete 
specific future assignments. In some cases, environmental tasks may require the use of 
Professional Engineer to cover the matter of the Task Order. In such cases, it is expected 
that the Consultant, immediately after receiving notice from UOSA of a specific task to 
be performed, inform UOSA of such limitations and provide alternatives to address the 
need, such as subcontracting. UOSA retains the option of selecting an alternate consultant 
outside the contract resulting from this RFP to complete such work. Firms providing 
responses to this RFP are not required to have a Professional Engineer on staff. 

5. Work directly for the Regulatory Affairs Director or designee. All submittals, permit 
applications, letters, regulatory evaluations, spill plans, and other task order related 
information will be reviewed by UOSA for completeness, accuracy, adherence to 
regulations and meeting regulatory schedules and / or UOSA specific timelines as 
specified in each Task Order. The Consultant will submit draft deliverables in electronic 
or digital format. Final deliverables will also be delivered in electronic format unless hard 
copies are specifically requested. 

6. Minimize the need for time consuming and costly in-person meetings. Kickoff and 
progress meetings may be performed using teleconference or videoconferencing. In 
person meetings should be restricted to site evaluations and inspections as related to the 
specific Task Order. 
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7. Meet all deadlines. Deadlines imposed by regulations are often rigid. The Consultant 
must factor in at least ten work days for UOSA review of drafts and final documents. 
Missing deadlines could lead to out of compliance situations that could involve Notices 
of Violations. Violations caused by deficient Consultant work may result in termination 
of the Contract and a requirement to reimburse UOSA for any civil fines. Therefore, it is 
essential that the Consultant have experienced staff and resources to meet the requirement 
of Task Orders. 

8. Contact regulatory agencies as needed by the Task Order and as approved by UOSA. For 
selected work, the Consultant may need to contact the Virginia Department of 
Environmental Quality, the Virginia Department of Conservation and Recreation,  the US 
Environmental Protection Agency, the Virginia Department of Health , jurisdictional 
representatives and other regulatory agencies on UOSA’s behalf and as directed by 
UOSA. Such contacts will help clarify requirements to aid in providing submittals that 
adhere to regulatory requirements. Prior to contact, the Consultant’s Project Manager for 
the specific Task Order shall consult with UOSA’s Regulatory Affairs Director. 

 
C. Scope of Work/Example Task Orders: 

 
Dam Safety and Regulatory Requirements: 
 General support, as needed, dam safety and compliance related programs including, 

but not limited to, operations and maintenance certification renewals. 
 Inundation mapping studies and associated regulatory data submittals/requests 
 Biannual regulatory inspections, including support with associated corrective action 

remediation. 
 Updates to dam break emergency action plan 
  Emergency exercises 
 Other support as needed to maintain dam safety and regulatory compliance as 

requested.  

Environmental/Regulatory: 

 Spill Prevention Control and Countermeasure Program updates for main site and 
pump stations 

 Pretreatment Program support including program and procedure updates, Industrial 
User Survey follow-up and support, Local Limits evaluations, support with handing 
and delivering notices of violation, input on updates to sewer ordinances, 
development of pretreatment management databases, and any other consulting 
support, as may be needed to maintain compliance with the state and national 
pretreatment program requirements.  

 Field sampling services. As needed supply support for field sampling efforts in 
support of regulatory or other special projects. Assist UOSA as requested in 
sampling efforts, including but not limited to sampling methodology research, 
planning and carrying out sample collection, sample bottle ordering, sample 
shipping, data receiving and data entry. This does not include contracting or 
performing analytical work unless specifically included in a project or task.  

 Per and Poly Fluoro Alkyl Substances (PFAS) consulting support. As requested, 
support UOSA’s efforts to sample for, track and interpret data from UOSA’s PFAS 
related study efforts and research projects.  

 Updates to environmental policies and programs 
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 Support as needed with other environmental regulatory programs, including but not 
limited to, air emissions, stormwater, hazardous waste, permitting, regulatory 
interpretation, etc. 

 Does not include Industrial Landfill engineering or regulatory support. 
 

2.3 Minimum Qualifications 

Prospective Offerors must have not less than eight (8) years of corporate experience in performing 
environment, and dam regulatory support consulting work and specifically the Scope of Work / 
Example Task Orders listed herein.  

2.4    Key Personnel 

The Contractor shall assign to this contract, key personnel as listed in their proposal.  During the 
period of performance, the Contractor shall make no substitutions of key personnel unless the 
substitution is necessitated by leave of absence, illness, death or termination of employment.  The 
Contractor shall notify UOSA within five (5) calendar days after the occurrence of any of these 
events and provide the information required by the paragraph below.  

 
The Contractor shall provide a detailed explanation of the circumstances necessitating the 
proposed substitutions, complete resumes for the proposed substitutes and any additional 
information requested by UOSA.  Proposed substitutes should have comparable qualifications to 
those of the personnel being replaced.  UOSA will notify the Contractor within fifteen (15) 
calendar days after receipt of all required information to provide approval or disapproval of the 
proposed key personnel substitutions.   
 

 

End Section 2 
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SECTION THREE 

3 SUBMISSION OF PROPOSALS AND METHOD OF EVALUATION 

 
3.1 General 

The following general information is provided and shall be carefully followed by all Offerors to 
insure that proposals are properly prepared. 

A. Each Offeror must furnish all information required by the RFP. The person signing the 
proposal must initial erasures or other changes. Proposals signed by an agent of the 
corporation must be accompanied by evidence of his or her authority to bind the 
corporation to the terms and conditions of this solicitation. 

B. UOSA reserves the right to conduct discussions with qualified Offerors in any manner 
necessary to serve the best interest of UOSA. 

3.2 Questions and Communications 

All contact between Offerors and UOSA with respect to this solicitation will be formally held at 
scheduled meetings or in writing through the Purchasing Department. Questions concerning this 
solicitation are due by the deadline for questions shown on the cover page. Misinterpretation of 
specifications shall not relieve the Contractor(s) of responsibility to perform. Substantive 
questions must be submitted in writing via mail, express mail, e-mail, fax, etc., to the UOSA 
Purchasing Department, by the deadline on the cover page. Questions submitted after the 
deadline will not be answered. All properly submitted substantive questions will be responded to 
in writing, in the form of an Addendum to the solicitation. Failure to submit questions or to 
otherwise seek clarification(s) by the deadline for submitting questions shall constitute a waiver 
of any potential claim by the Offeror/Contractor.  

Communications between prospective Offerors, their agents and/or representatives and any 
member of UOSA other than as authorized herein, concerning this solicitation are prohibited. In 
any event and in all circumstances, unauthorized communications cannot be relied upon. 

3.3 Addenda to the RFP 

UOSA reserves the right to amend this solicitation at any time prior to the deadline for 
submitting proposals. If it becomes necessary to revise any part of this solicitation, notice of the 
revision will be given in the form of a written Addendum that will be provided to all prospective 
Offerors who are on record with the Purchasing Department as having received this solicitation. 
Addenda will be distributed within a reasonable time to allow Offerors to consider them in 
preparing their proposals. If in the opinion of the Purchasing Manager, the deadline for receipt of 
proposals does not allow sufficient time; the deadline shall be extended. Acknowledge your 
receipt and compliance with the Addenda by noting it in the space provided on the Solicitation 
Response Form. Failure to acknowledge receipt of an Addendum may result in rejection of the 
proposal. 

3.4 Duration of Proposals 

Proposals shall be valid for a minimum of 120 days following the deadline for submitting offers. 
If an award is not made during that period, all offers shall be automatically extended for another 
120 days. Offers will be automatically renewed until such time as either an award is made or 
proper Notice is given to UOSA of Offeror’s intent to withdraw its offer. Offers may only be 
canceled by submitting Notice at least 15 days before the expiration of the then current 120-day 
period. 
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3.5 Proposal Organization 

Failure to include any of the below listed Proposal elements may be considered grounds to deem 
the proposal non-responsive. 

A. Technical Proposal (Volume I) 

Offerors are requested to submit one original written Technical Proposal with an 
original signature and one digital copy (USB flash drive). If proposals are submitted 
through the eVA platform, just one copy of the Technical Proposal is acceptable. In 
order to enhance this process and provide each firm an equal opportunity for consideration, 
adherence to a standardized proposal format is required.  Failure to adhere to the prescribed 
format may result in finding the proposal non-responsive.  Proposals shall be limited to 
thirty (30) single sided pages, excluding cover letters, required forms, and appendices. The 
format of each proposal must contain the following elements organized into separate 
chapters and sections, in the order listed below.  All proposal elements shall be included in 
the Technical Proposal and shall include: 

1. Cover Letter (not included in page count) – The cover letter should provide a brief 
history of your Company and its organization.  The letter should indicate the principal of 
the firm who will be the Authority’s primary point of contact during negotiations.  This 
individual must have authority to negotiate all aspects of the Scope of Services and 
provisions on behalf of the Company.  An officer authorized to bind the firm to the 
terms and conditions of this RFP must sign the cover letter transmitting the proposal. 

2. UOSA Solicitation Response Form – ( see Attachment B, not included in page 
count) 

3. Experience and Qualifications - This section should discuss your plans for providing 
service including a discussion of similar work done for agencies or companies of a size 
range of 150-200 employees.  Please also include five (5) references that we may contact 
to discuss performance for those customers.  At least two (2) shall be State or Local 
Public bodies. Proposal shall include all licenses, degrees and professional certifications 
for the consultant’s employees that will be assigned to Task Orders under this BOA as 
they pertain to the types of services under this BOA. 

4. References - References shall be submitted in the following format  

Reference Company Name: 
Address: 
Contact Person: 
Telephone: 
Fax: 
Email: 
Description and Years of Work Performed: 

 

B. Cost Proposal (Volume II, Bound Separately) 

Offerors are requested to submit one original written Cost Proposal and one digital copy 
(USB flash drive). If proposals are submitted through the eVA platform, just one copy of 
the Cost Proposal is acceptable. 

This section should provide hourly costs associated with staff members who will be part of 
performing any portion of the Work provided under Task Orders.  This should also include 
any administrative fees and other costs associated with reports, policies and programs as may 
be required to perform Work.    
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3.6  Evaluation Process 

A. Evaluation Committee: UOSA will establish an Evaluation Committee (the “Committee”) to 
review and rank each Proposal. The Committee will be composed of individuals designated 
by UOSA. The Committee will be chaired by the Purchasing Agent or their designee. The 
Purchasing representative will serve in an advisory, no-voting role on the Committee. The 
Committee may request additional technical assistance from other sources. 

B. Qualifying and Evaluating Proposals:  Each proposal will first be reviewed for compliance 
with the Requirements of this RFP. The Offeror assumes responsibility for addressing all 
requirements listed in Section 2.  Each proposal will be evaluated according to the elements 
listed and point structure shown below.   A contract will be awarded to the Offeror(s) whose 
Proposal achieves the highest number of points. 

Element 
Points 

Allowed 

Reputation, Qualifications and Experience in connection with services required. 0-35 

Responsiveness of written proposal in clearly stating and understanding of the 
requirements as outlined this RFP. 

0-35 

Pricing 0-30 

Total Points Allowed 100 

 
Should proposals require additional clarification and/or supplementary information, firms 
should be prepared to submit such additional clarification in a timely manner, when so 
requested. 
 
The Authority’s Purchasing Manager may arrange for discussion with firms submitting 
proposals, if required, for the purpose of obtaining additional information or clarification. 
 
The Evaluation Committee may make such reasonable investigation, as it deems proper and 
necessary to determine the ability of the firm to perform the work.  The Evaluation Committee 
and/or its representative(s) reserve the right to inspect the firm’s physical premises prior to 
award to satisfy questions regarding the firm’s capabilities. 

After review and evaluation, and based on its sole discretion, the Authority reserves the right to 
reject any or all proposals received in response to this request and will not compensate Offerors 
for the cost of proposal preparation whether or not an award is consummated. 
 
The award will be made to the responsible Offeror(s) whose offer(s) conforms to the solicitation 
and is most advantageous to the Authority, cost or price, revenue and other factors considered. 
 
Should the Authority determine in writing and in its sole discretion that only one Offeror is fully 
qualified, or that one Offeror is clearly more highly qualified than the others under 
consideration, a contract may be negotiated and awarded to that Offeror. 

3.7 Instructions for Submitting Proposals 

A. The deadline for submitting Proposals is shown on the cover sheet. Offerors mailing 
proposals should allow sufficient mail delivery time to insure timely receipt by the 
Purchasing Department. Proposals will be opened in accordance with the provisions of the 
Virginia Public Procurement Act. There will be no public proposal opening. The list of 
prospective Offerors shall be available for public inspection only after Contract Award or 
upon cancellation of the solicitation.  

B. The attached Solicitation Response Form (Attachment B) must accompany the proposal. 
The purpose of this form is to formally submit the proposal and bind the Offeror to the 



 

12 of 14 
 

terms, conditions and specifications contained in the solicitation. The Form must be signed 
by an individual who is authorized to bind the Offerors' firm to all items in the proposal 
including products, services, etc., and prices, contained in the proposal.  

C. Submit one original copy of your Proposal. An additional electronic copy of each volume 
shall be submitted. The electronic copy shall be submitted on a physical format, either USB 
flash drive or optical media, along with the printed hard copies. The set of originally signed 
documents must be uniquely identified on the cover of each volume.  

All hard copy Proposals shall be submitted in sealed envelopes or packages. No electronic 
submissions will be accepted other than those submitted via the eVA platform (as outlined in the 
following section). All physical packages shall be sent to the UOSA Purchasing Department at 
the address identified on the cover sheet of this RFP. Packages shall be labeled as follows: 

   

 From: __________________________________________     ______________________ 

     Name of Offeror     Due Date 

       _____________________________________________ ______________________  

          Street       RFP No.  

       _____________________________________________ ______________________  

        City, State, Zip Code     RFP Title    

3.8 Electronic Proposal Submission 

In accordance with the Virginia Public Procurement Act 2.2-4303.A (effective January 1, 2025), 
Proposals may be submitted electronically via eVA, Virginia’s online electronic procurement 
system at http://eva.virginia.gov. Vendors who are interested in submitting their proposals 
electronically are encouraged to register with eVA by clicking Register Now link on the eVA 
website homepage.  

Offerors shall not submit both via eVA and via physical copies. In the event UOSA receives two 
different Proposals from the same Offeror or receives both an electronically submitted and hard 
copy proposal from the same Offeror, UOSA shall consider the last Proposal (electronic or hard 
copy notwithstanding) received prior to the due date and time as the final submission of the 
Offeror. Any other Proposals (electronic or hard copy notwithstanding) that preceded that 
submission shall be returned to the Offeror unopened or shall be rejected or indicated as non-
responsive if submitted online. 

All documents required by the RFP for proposal submission shall be provided whether proposals 
are submitted in electronic or physical format and any proposals submitted electronically shall 
include all required forms to be provided as document attachments to the proposal in eVA. 

3.9 Contractor Identification 

All Offerors must provide all information required by UOSA Soliciation Response Form 
(Attachment B) applicable to the Offeror; failure to comply shall make the Proposal 
nonresponsive. Failure to include the required information in the Solicitation Response Form 
shall make the Proposal nonresponsive and the Proposal will not be opened or considered: 

A. Individual Offerors must provide their social security numbers. 
B. Proprietorships, partnerships, corporations, limited liability companies, business trusts, 

limited partnerships or limited liability partnerships must provide their Federal Employer 
Identification Numbers. 
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3.10 Qualifications of Offerors 

UOSA may make such reasonable investigations as deemed proper and necessary to determine 
the ability of the Offeror to perform the services/furnish the goods and the Bidder/Offeror shall 
furnish to UOSA all such information and data for this purpose as may be requested. UOSA 
reserves the right to inspect Offeror’s physical facilities prior to award to satisfy questions 
regarding the Offeror’s capabilities. UOSA further reserves the right to reject any bid if the 
evidence submitted by, or investigations of, such Offeror fails to satisfy UOSA that such Offeror 
is properly qualified to carry out the obligations of the contract and to provide the services and/or 
furnish the goods contemplated therein. 

3.11 Late Proposals 

Proposals or unsolicited amendments to proposals arriving after the closing date and time will 
not be considered. Proposals received after the proposal submission deadline will be returned to 
the Offeror unopened providing that sufficient proposal identification information is shown on 
the outside of the proposal envelope. 

Proposals may only be canceled by submitting written notice at least 15 days before the 
expiration of the then current 120-day period. 

3.12 Proprietary Information 

It shall be the responsibility of each Offeror to clearly mark any part of his proposal considered 
to be of PROPRIETARY OR CONFIDENTIAL NATURE. Offerors shall not mark sections of 
their proposal PROPRIETARY OR CONFIDENTIAL if such section is to be part of the award 
of the contract and are of "Material" nature, (i.e., Prices, company information currently 
available to the public). 

3.13 Acceptable and Unacceptable Proposals and Rejection of Offers 

UOSA reserves the right to reject any or all proposals received. Proposals must meet or exceed 
the mandatory requirements of the Specification section. If an Offeror does not meet a 
mandatory requirement, UOSA may classify the proposal as “not responsive.” The Evaluation 
Committee may determine that an Offeror is "not responsible," if the Offeror does not have the 
capabilities in all respects to perform the Work required. The Committee may determine that a 
proposal meets the Specification but does not raise itself to the competitive level of some or all 
of the other offers. In such instances, the Committee shall issue a determination that any and all 
such proposals are “not reasonably susceptible of being selected.” Offerors deemed by the 
Committee to be not responsive, not responsible, or not reasonably susceptible of being selected 
will be excluded from further consideration and the Offeror so notified. 

3.13 Ranking And Selection 

Proposal evaluation will consist of an in-depth evaluation by the Committee of each Offeror’s 
technical capabilities, skills, experience, references, financial stability, etc. as submitted.  Firms 
deemed not qualified or unable to satisfy the technical criteria will be so notified and eliminated 
from further consideration.  Each Technical Proposal will be ranked after it has been evaluated.  
UOSA may invite the highest ranked Offerors to make an oral presentation and enter into 
further discussions or may enter directly into negotiations with the highest ranked firms.  The 
offeror shall state any exception to any liability provisions contained in the Request for Proposal 
in writing at the beginning of negotiations, and such exceptions shall be considered during 
negotiation. Price shall be considered, but need not be the sole or primary determining factor. 
After negotiations have been conducted with each offeror so selected, the public body shall 
select the offeror which, in its opinion, has made the best proposal and provides the best value, 
and shall award the contract to that offeror. When the terms and conditions of multiple awards 
are so provided in the Request for Proposal, awards may be made to more than one offeror. 
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Should the public body determine in writing and in its sole discretion that only one offeror is 
fully qualified, or that one offeror is clearly more highly qualified than the others under 
consideration, a contract may be negotiated and awarded to that offeror.   

3.14 Oral Presentations 

Finalists may be required to make individual presentations to the Committee as part of the 
technical evaluation process.  If so notified by the Purchasing Agent, the Offeror must provide a 
presentation within two calendar weeks of notification or as may be arranged by the Purchasing 
Agent.  Failure to provide a satisfactory presentation will be grounds for a declaration that the 
offer is non-responsive.  Presentations shall be conducted only at UOSA. 

3.15 Negotiation 

After selection, but prior to Contract Award, the Evaluation Committee reserves the unilateral 
right to negotiate any aspect of the proposal or proposed Contract in any manner that best serves 
the needs of UOSA and is within the scope of the solicitation. 

3.16 Annual Increases 

 After the first year (and any year thereafter), contract prices may not be increased by more than 
the Cost of Living as indicated in the Consumer Price Index – Urban (i.e., “CPI-U”) for the 
calendar month ending two months before the expiration month of the then current contract 
year.  

An increase based upon factors other than the CPI-U (e.g., Force Majeure, etc.) may be 
submitted when and, as they occur providing that sufficient detailed supporting documentation 
is included with the request.  UOSA reserves the right to reject any such request or negotiate a 
mutually agreeable price 

 
 

End Section 3 
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ATTACHMENT A - STANDARD TERMS AND CONDITIONS 

[Non-Construction] 

The following Terms and Conditions establish requirements and conditions governing responsibility, policy, and procedures under the Contract 
Documents that apply during the performance of the Contract and Warranty Period. Additional requirements and conditions appear in other Contract 
Documents. The Contract Documents may be modified only in writing, signed by the Owner. 

ARTICLE I 
DEFINITIONS 

Whenever used in this solicitation or in the Contract Documents, the following terms have the following meanings, which are applicable to both the 
singular and plural and the male and female gender thereof: 

1.0 Acceptance: UOSA’s acceptance of any Phase or of the Project as a whole from the Contractor upon confirmation from the Contract Manager 
and the Contractor that the Phase or the Project as a whole is totally complete in accordance with the Contract requirements and that all defects 
have been eliminated. Final Acceptance is UOSA’s written determination that the Work (excluding Warranties) is complete. Final Acceptance is 
confirmed by the making of Final Payment of the Contract Price for the affected Phase or for the Project as a whole including any Change 
Orders or other modification thereto. Contractor is responsible for all Work until Final Acceptance. 

1.1 Bidder:  The individual or business entity who or which submits a Bid or a Proposal to the RFP or IFB (see also, Offeror). 

1.2 Change Order: A written modification to the Contract affecting Contract Price or Contract Time, or both, signed by both parties. A 
Unilateral Change Order is a Change Order issued by UOSA establishing a modification when the parties cannot agree on a Change Order, 
with the right reserved to the Contractor to initiate a claim if the parties are unable to agree on the disputed terms. Any modification to the Contract 
affecting Contract Price or Contract Time shall be made only by Change Order or Unilateral Change Order. 

1.3 Contract: 

A. “The Contract" is the written agreement of the parties, and shall be deemed to incorporate the Contract Documents covering the
performance of the Work and the furnishing of services, labor, materials, Equipment, incidental services, tools, and equipment for the
performance of the Work. It shall be deemed to include Supplemental Agreements amending or extending the scope of the Work
contemplated and which may be required to achieve Acceptance and Final Acceptance or both. The Contract, as so defined, represents
the entire and integrated agreement between the Owner and the Contractor, and supersedes all prior negotiations, representations, or
agreements, both written and oral.

B. References to the “executed Contract” or the “signed Contract” refers to that portion of the Contract signed by parties. For Projects under
$50,000 and where specifically noted therein, a Purchase Order may take the place of the executed Contract.

C. The Contract may be modified only in writing signed by the Owner. The Contractor recognizes that no representative or agent of Owner
has any authority to modify the Contract Documents in any other manner, express or implied. The Contractor agrees that it shall not rely
upon or in any way assert the occurrence of any modification of any Contract Document other than in writing signed by the Owner and
waives any right or ground to do so.

1.4 Contract Documents: The Contract Documents consist of the Invitation for Bid (“IFB”) OR the Request for Proposal (“RFP”), a signed copy 
of the Bid Form OR Proposal (including drawings and submittals and excluding any terms and conditions contrary or in addition to those in 
the RFP unless specifically agreed to in writing as a Supplemental Condition), the signed Contract, the Payment Bond (if any), the 
Performance Bond (if any), the Terms and Conditions, the Supplemental Conditions, and shall include all modifications of any of the 
foregoing incorporated by Addenda into the Contract Documents prior to execution of the Contract, and all Supplemental Agreements or 
Changes to the Contract Documents made subsequent to execution of the Contract.  

1.5 Contract Manager: The UOSA employee designated for purposes of oversight of the Contract and the Work. The Contract Manager is the 
Owner’s authorized representative for all aspects of the Contract after Contract Award. UOSA may also designate a Technical Representative 
for routine coordination with the Contractor. The Contract Manager and the Technical Representative, if any, should be identified in the 
executed Contract. However, any change to the Contract affecting the Contract Price or the Contract Time is not effective and has no force and 
effect unless and until signed by the UOSA Executive Director or, in the absence of the Executive Director, UOSA Deputy Executive Director, or 
designee. 

1.6 Contract Price: The total compensation to be paid the Contractor for performance of all requirements of the Contract Documents. Any provision 
of the Contract Documents which imposes any responsibility or performance obligation upon the Contractor shall be deemed to include the phrase 
“within the Contract Price.” Any claim or request by the Contractor for additional compensation for any reason shall be deemed to be a claim for 
modification of the Contract Price and must be submitted in strict accordance with the Disputes clause. 

1.7 Contract Time: The time within which the Contractor is required to achieve Acceptance, and thereafter to achieve Final Acceptance, of the 
Work. The Contract Time is of the essence of the Contract. 

1.8 Contractor: The person or persons, partnership, firm, join venture, or corporation submitting a Bid or Proposal for the Work contemplated.  

1.9 Notice: The term "Notice" or the requirement to notify, as used in the Contract Documents or applicable state or federal statutes, shall mean a 
written communication delivered in person or by certified or registered mail to the individual, or to a member of the firm, or to an officer of the 
corporation for whom it is intended. Certified or registered mail shall be addressed to the last business address known to the party who gives the 
Notice. Notice to the Owner shall be given at the office of the Owner’s Contract Manager. Notice is effective upon receipt. Communications by 
email shall not satisfy any Notice requirements of the Contract Documents except as may be provided specifically. 



2 of 12 

1.10 Notice to Proceed: A written Notice given by the Owner to the Contractor establishing the date on which the Contract Time will commence 
and on which the Contractor shall be authorized to begin the Work. The execution of a Task Order or the issuance of a Purchase Order shall 
operate as a Notice to Proceed for the Work included in that document. 

1.11 Offeror: The individual or business entity who or which submits a Bid or a Proposal to the RFP or IFB. (see also, Bidder) 

1.12 Owner: 

A. Owner means the Upper Occoquan Sewage Authority, also known as Upper Occoquan Service Authority, and referred to by the
acronym “UOSA”, whose address is 14631 Compton Road, Centreville, Virginia, 20121-2506 (telephone number 703-830-2200). The
Executive Director of the Upper Occoquan Sewage Authority shall have the authority to act on behalf of the Upper Occoquan Sewage
Authority for all purposes under this Contract, and in the absence or incapacity of the Executive Director, the Deputy Executive Director
shall have all powers and authority of the Executive Director. The Executive Director may designate a Contract Manager for purposes of
over-sight of the Contract and the Work.

B. UOSA is a public body politic and corporate organized under the Virginia Water and Waste Authorities Act and subject to the Occoquan
Policy. UOSA was created by the concurrent actions of the governing bodies of Fairfax County, Prince William County, the Town of
Manassas (now the City of Manassas), and the Town of Manassas Park (now the City of Manassas Park) and was chartered by the State
Corporation Commission of Virginia on April 1, 1971. UOSA was formed to acquire, finance, construct, operate and maintain facilities
for the abatement of pollution resulting from sewage in its service areas in order to protect water quality in the Occoquan Watershed.

C. UOSA currently owns and operates an advanced water reclamation plant and a regional system of interceptor sewer lines, pump stations
and force mains that deliver sewage from the four member jurisdictions to the treatment plant.

1.13 Partial Utilization: The terms “or a defined portion thereof,” “Partial Utilization,” “Owner’s Partial Utilization,” “defined portion of the Work,” 
“Owner’s use of portions of the Work,” or words of similar import when used in the Contract Documents shall be deemed to mean such portion of 
the Work as may be designated by the Owner in its sole discretion as having achieved that degree of completion which will permit the Owner to 
take over and commence the use and operation thereof prior to Acceptance of all Work. Such determination as to a defined portion of the Work so 
as to permit Owner’s Partial Utilization shall not affect the determination of either Acceptance or Final Acceptance of the Work as a whole, which 
is understood to be indivisible, nor shall such determination have any impact on the obligation of the Owner to assess and deduct Liquidated 
Damages for failure to achieve Acceptance of the Work. 

1.14 Project: The term "Project" shall be synonymous with the term "the Work." 

1.15 Proposal: The response by an Offeror to the RFP.  

1.16 Subcontractor: Any party, entity, or enterprise of any sort other than the Contract providing labor or services to the Project 
pursuant to any agreement or arrangement with the Contractor. 

1.17 Supplemental Agreements: Written agreements covering alterations, amendments, or extensions to the Contract and include Change Orders 
and Unilateral Change Orders.  

1.18 UOSA: Upper Occoquan Service Authority, interchangeable with “Owner.” 

1.19 Work: The word "Work" within the Contract Documents shall include all services, material, labor, equipment and tools, Equipment, 
appliances, machinery, transportation, appurtenances, bonds, insurance, and all related costs necessary to perform and complete the Contract, 
and any such additional items and costs not specifically indicated or described which can be reasonably inferred as belonging to the item 
described or indicated or as required by industry practice, custom or usage to provide a complete and satisfactory deliverable system, structure 
or product in strict compliance with all requirements of the Contract Documents. Work means the same as “Project”.  

ARTICLE II 
THE CONTRACTOR REPRESENTATIONS AND OBLIGATIONS 

2.0 Arrearage: By submitting a Bid or Proposal in response to this IFB or RFP, the Offeror shall be deemed to represent that it is not in arrears in 
the payment of any obligation due and owing UOSA, the Commonwealth of Virginia, or any public body within Virginia. Said 
representation shall include the payment of taxes and employee benefits. Offeror further agrees that it shall make diligent effort to avoid 
becoming in arrears during the term of the Contract. 

2.1 Collusion: By submitting a bid or a proposal, Offeror represents that such bid or proposal is submitted without prior understanding, 
agreement, or connection with any corporation, partnership, firm, or person submitting a proposal for the same requirements, without 
improper collusion or fraud. Collusive bidding is a violation of State and Federal law and can result in fines, prison sentences, and civil 
damage awards. All Bidders are required to sign the included UOSA Solicitation Disclosure Form that is included at the beginning of the 
Solicitation document. (Disclosure form must be filled out in its entirety.) 

2.2 Compliance with Laws: The Offeror/Contractor hereby represents and warrants that: 
It is qualified to do business in the Commonwealth of Virginia and that it will take such action as, from time to time hereafter, may be necessary to 
remain so qualified; 
It shall comply with all federal, State and local laws, regulations, and ordinances applicable to its activities and obligations under the Contract 
including, but not limited to the Virginia Procurement Act; 
It shall obtain at its expense, all regulatory and professional licenses, business licenses, permits, insurance, and governmental approvals, if any, 
necessary to the performance of its obligations under the Contract; and 
The Offeror shall include in its bid or Proposal the identification number issued to it by the Virginia State Corporation Commission. Any 
bidder that is not required to be authorized to transact business in the Commonwealth of Virginia as a foreign business entity under Title 13.1 
or Title 50 of the Virginia Code or as otherwise required by law shall include in its bid a statement describing why the bidder is not required 
to be so authorized. Any Offeror that fails to provide this required information shall not be entitled to a Contract Award. 
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2.3 Contractor’s Responsibilities: The Contractor shall be responsible for all Work required by this solicitation. The use of Subcontractors is 
prohibited, without prior written consent from UOSA. Any consent to use Subcontractors, shall not relieve the Contractor of liability under the 
Contract. 

2.4 Debarment Status: By submitting a Bid or a Proposal, Offeror certifies that it is not currently debarred by the Commonwealth of 
Virginia (or any other Virginia public body) from submitting Offers or proposals on contracts for the type of goods and/or services covered 
by this solicitation, nor is it an agent of any person or entity that is currently so debarred. 

2.5 Drug-free Workplace: During the performance of this Contract, the Contractor agrees to (i) provide a drug-free workplace for the 
Contractor's employees; (ii) post in conspicuous places, available to employees and applicants for employment, a statement notifying employees 
that the unlawful manufacture, sale, distribution, dispensation, possession, or use of a controlled substance or marijuana is prohibited in the 
Contractor's workplace and specifying the actions that will be taken against employees for violations of such prohibition; (iii) state in all solicitations 
or advertisements for employees placed by or on behalf of the Contractor that the Contractor maintains a drug-free workplace; and (iv) include 
the provisions of the foregoing clauses in every Subcontract or purchase order of over $10,000, so that the provisions will be binding upon each 
Subcontractor or vendor. 

2.6 Duration of Bids/Proposals: Bids/Proposals shall be valid for a minimum of 90 days following the deadline for submitting bids. If an 
award is not made during that period, all offers shall be automatically extended for another 90 days. Bids/Proposals will be 
automatically renewed until such time as either an award is made or proper notice is given to UOSA of Bidder’s/Offeror’s intent to 
withdraw its bid/proposal. Bids/Proposals may only be canceled by submitting written notice at least 15 days before the expiration of 
the then current 90-day period. 

2.7 Employment Discrimination: 

A. By submitting their bids or proposals, Offerors certify to UOSA that they will conform to the provisions of the Federal Civil Rights Act
of 1964, as amended, as well as the Virginia Fair Employment Contracting Act of 1975, as amended, and where applicable, the
Virginians With Disabilities Act, the Americans With Disabilities Act and § 2.2-4310 of the Virginia Public Procurement Act.

B. During the performance of this Contract, the Contractor agrees as follows:

1. The Contractor will not discriminate against any employee or applicant for employment because of race, religion, color, sex, national 
origin, age, disability, or any other basis prohibited by state law relating to discrimination in employment, except where there is a bona 
fide occupational qualification reasonably necessary to the normal operation of the Contractor. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices setting forth the provisions of this nondiscrimination 
clause.

2. The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, will state that such
Contractor is an equal opportunity employer.

3. Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation shall be deemed sufficient for the
purpose of meeting the requirements of this section.

4. The Contractor will include the provisions of the foregoing paragraphs 1, 2 and 3 in every Subcontract or purchase order over
$10,000.00, so that the provision will be binding upon each Subcontractor or vendor.

2.8 Employment of Aliens: It shall be the responsibility of the Contractor to comply and to require compliance by others on the Project with all 
federal, state and local laws dealing with employment of aliens, including, but not limited to, the requirements and prohibitions provided in 
the Immigration and Nationality Act (INA) of 1952, as amended, and the Immigration Reform and Control Act (IRCA) of 1986, as amended, 
which control employment of unauthorized aliens. By entering into a Contract with UOSA, Contractor represents that it does not, and shall 
not during the performance of the Contract, knowingly employ an unauthorized alien. 

2.9 Ethics in Public Contracting: Contractor hereby certifies that it has familiarized itself with the following provisions of the Virginia Code, 
and that all amounts received by it pursuant to any Contract or Task Order Awarded to it are proper and in compliance therewith: Section 2.2-
3100 et. seq., the State and Local Government Conflict of Interests Act; Section 2.2-4367 et seq., Ethics in Public Contracting; Section 18.2-
498.1 et seq., Virginia Governmental Frauds Act; and Articles 2 (Section 18.2-438 et seq.) and 3 (Section 18.2-446 et seq.) of Chapter 10 of Title 
18.2. 

2.10 Examination of Records: The Offeror agrees that in any resulting Contract, either UOSA or its duly authorized representative shall have 
access to and the right to examine and copy any directly pertinent books, documents, papers, and records of the Contractor involving transactions 
related to any resulting Contract. This obligation shall expire five years after the final payment for the final service performed as a result of any 
and all Contract(s), Task Order(s) or Purchase Orders awarded pursuant to this solicitation, or until audited by UOSA, whichever is sooner. 
Contractor will provide reasonable access to any and all necessary documents and upon demand provide copies of documents if so required 
by UOSA or its representative(s). UOSA will reimburse the Contractor for any reasonable expenses it incurs as a result of such a request.  

2.11 Independent Contractor: The Contractor shall perform or cause to be performed all Work under the Contract as an independent contractor 
and shall not be considered either an agent or employee of the Owner or of the Engineer. 

2.12 Permits and Inspections (where applicable): 

A. The Contractor shall obtain and provide any and all required permits from the appropriate local authority.

B. The Contractor shall be responsible for scheduling all inspections and performing all work necessary for testing and inspections as
required by any and all authorities having jurisdiction during the course of Work.

2.13 Safety Program and Contractor’s Compliance (where applicable): If applicable to this contract: 
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A. The Contractor shall comply with all applicable Federal, State, and local safety programs, regulations, standards, and codes, to include
though not limited to:

1. The Virginia Uniform Statewide Building Code;

2. Building Officials & Code Administrators (BOCA) codes (together with adopted International Codes);

3. Virginia Department of Health (VDH) regulations;

4. Virginia Department of Environmental Quality (DEQ) regulations;

5. Virginia-OSH (VOSH) regulations, and

6. National Electric Code (NEC).

B. The Contractor shall have a current written safety program, that complies with all applicable OSHA and VOSH standards for General
Industry regulations, and if required, a written Permit Required Confined Space Entry Program that complies with VOSH Standard
Confined Space Entry Standard 1910.146. A copy of these programs shall be provided to the Purchasing Manager with the Contractor's
general safety program not later than seven days after contract award and before beginning Work.

C. If the Work requires working in a confined space, the Contractor shall utilize only personnel trained for confined space entry and shall
provide all entry equipment including atmospheric test equipment.

D. Contractor’s employees shall wear hard hats and steel toe shoes while working in all applicable areas.

2.14 Superintendence by Contractor (where applicable): 

A. The Contractor shall have a competent Superintendent, satisfactory to UOSA, to oversee the progress of the Work. The Contractor shall
be responsible for coordinating all portions of the Work except where otherwise specified in the Contract Documents, and for all safety
and worker health programs and practices. The Contractor shall notify the Contract Manager, in writing, of any proposed change in
Superintendent including the reason therefore prior to making such change.

B. The Contractor shall at all times enforce strict discipline and good order among the workers on the project. The Contractor shall not
employ on the Project any unfit person, anyone not skilled in the work assigned to him, or anyone who will not work in harmony with
those employed by the Contractor, subcontractors, UOSA or UOSA’s separate Contractors and their subcontractors.

C. UOSA may, in writing, require the Contractor to remove from UOSA property, any employee UOSA deems to be incompetent, careless,
not working in harmony with others on the site, or otherwise objectionable.

2.15 UOSA Drug and Alcohol Policy: The Contractor shall be subject to follow this UOSA Policy at all times while on UOSA premises. 

A. Drugs or Alcohol and the Job:

The nature of the Work of UOSA requires that the highest standards of safety be maintained for the public, employees and Contractors
working at UOSA. The use of drugs, i.e., controlled substances or alcohol while on the job or working while under their influence poses
a threat to that health and safety.

B. Guidelines for Drugs and Alcohol:

All employees and Contractors are required to work with faculties unimpaired. Therefore, the use or possession of drugs or alcohol while
on UOSA premises is strictly prohibited. Working or reporting to work in a condition that would prevent the employee or Contractor
from performing his duties in a safe or effective manner for any reason also is prohibited. Any illegal substances will be turned over to
the appropriate law enforcement agency and may result in criminal prosecution.
Employees or Contractors undergoing prescribed medical treatment with a controlled substance are required to advise their supervisor,
contract administrator and/or the UOSA safety officer of such treatment. Prescribed use of controlled substances as a part of a medical
treatment is not necessarily grounds for disciplinary action. However, where such use adversely affects an employee or Contractor’s
ability to perform his or her job safely and effectively, alternative work assignment or other appropriate action will be employed.

C. Detection of Drugs or Alcohol:

As a part of its program to prevent the use of controlled substances and alcohol that affect the workplace and in the event of an accident
or any incident where safety rules have been or appear to have been violated, employees or Contractors involved or responsible may be
required to undergo a urine test or other method for the purpose of detecting the use or presence of controlled substances or alcohol. In
addition, where a supervisor, contract administrator or safety officer has reason to believe that an employee or Contractor may be drug or
alcohol impaired, he or she may require the employee or Contractor to submit to such testing. The cost of any such testing required for a
Contractor will be charged to that Contractor or deducted from payments to the Contractor. An employee’s or Contractor’s refusal to
submit to a urine or other test or to cooperate with UOSA’s effort to eliminate drugs or alcohol in the workplace may be grounds for
disciplinary action, including termination of employment or contract.

2.16 UOSA Smoking Policy: The Contractor shall be subject to follow this UOSA Policy at all times while on UOSA premises. 

Purpose: 
The purpose of the UOSA smoking policy is to maintain UOSA as a safe and smoke-free environment for everyone. 

Policy: 
Because of the numerous potentially flammable solids, liquids, and gases encountered in UOSA operations. With limited exceptions smoking 
must be prohibited in the UOSA workplace. 

Smoking is prohibited inside the security fence of the Plant and all Pump Stations except in the following Plant locations: 
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patio area on the east side of the Laboratory Building; 
patio area north of Building H/1; 
the immediate area at the south entrance to Building S/2; 
the east side of X/1; 
the north side of D/2; and 
the east balcony off the 2nd floor of Building U. 
Employees may smoke in the patio area on the east side of Building F. 
The public will be allowed to smoke on the west side of Building F. 

The users must keep all smoking areas clean. Failure to do so may result in the loss of the smoking privileges. Trash receptacles and cigarette 
disposal receptacles will be provided at each approved location. The responsibility of emptying the receptacles rests with the users. 

Other Non-UOSA Sites:  
Contractor shall obey all nonsmoking rules and regulations when performing work for UOSA on non-UOSA premises. It is the responsibility 
of the Contractor to identify these prohibited areas and inform its employees that smoking is not allowed in specified restricted areas. 

2.17 Vehicle Operation Compliance:  Vehicles being driven on UOSA property must comply with the posted speed limit, stop and yield signs. 
Operators found in non-compliance will be asked to leave UOSA property. The Contractor may be required to replace the offenders with new 
personnel if deemed to be in the best interest of the Authority by UOSA’s Safety Officer. 

ARTICLE III 
CONTRACT TERMS 

3.0 Contract Changes / Change Orders: No verbal agreement or conversation with any officer, agent or employee of UOSA either before or after 
the execution of any Contract resulting from this solicitation or follow-on negotiations, shall affect or modify any of the terms, conditions, 
specifications, or obligations contained in the solicitation, or resulting Contract. No alterations to the Terms and Conditions or any other 
change affecting Contract Price or Contract Time, or both, shall be valid or binding upon UOSA unless made in writing in the form of a Change 
Order and signed by UOSA’s Executive Director or Deputy Executive Director, or designee. 

In any event and in all circumstances, the Contractor shall be solely liable and responsible for, and UOSA shall be under no obligation to pay for, 
any Contract changes or deviations made without first receiving a Written Change Order to deviate from the Contract. 
Changes can be made to the contract in any of the following ways: 

1. By mutual agreement between the parties in a written Change Order.

2. By UOSA issuing a Unilateral Change Order ordering the Contractor to proceed with the work. Any claim for an adjustment in Contract 
Price under this provision must be asserted by Notice to the UOSA Contract Manager. Neither the existence of a claim nor a dispute 
resolution process, litigation or any other provision of this Contract shall excuse the Contractor from promptly complying with the changes 
ordered by the Unilateral Change Order or with the performance of the Contract generally. 

3.1 Contract Documents Precedence: The Contract to be entered into as a result of this solicitation shall be by and between the Offeror as 
Contractor and UOSA. The Contract Documents shall include the following items, which are listed in order of precedence: 

1. Supplemental Agreements, with the most recent having precedence,

2. Fully executed Task Orders, (if applicable)

3. The fully executed Contract

4. The Terms and Conditions

5. The RFP or IFB and any Addenda to the IFB or RFP,

6. The Offeror’s Bid or Proposal (including any drawings and submittals), and excluding terms and conditions that are not expressly agreed
to in writing by UOSA in a Supplemental Agreement.

Anything called for by one of the Contract Documents and not called for by the others shall be of like effect as if required or called for by all, 
except that a provision clearly designed to negate or alter a provision contained in one or more of the other Contract Documents shall have the 
intended effect. 

The intent of the Contract Documents is to describe a functionally complete Project to be performed in accordance with the Contract 
Documents. Any services, material, labor, equipment, tools, Equipment, appliances, machinery, transportation, appurtenances, bonds, 
insurance, and all related costs that may reasonably be inferred from the Contract Documents as being required to produce the intended result 
shall be deemed to be part of the Work whether or not specifically called for. When words which have a well-known technical or trade 
meaning are used to describe any portion of the Work, such words shall be interpreted in accordance with that meaning. The words “will” or 
“shall” are used interchangeably and denote mandatory, non-discretionary conduct or intent. 

By submitting an Offer or Bid in response to this solicitation, the Offeror agrees to all Terms and Conditions and to the Specifications 
contained in the RFP or IFB, unless and except as otherwise noted as an exception in the Offeror’s Bid or Proposal. Any terms and conditions 
that the Offeror proposes to use must be submitted as part of the Bid or Proposal (unless otherwise specifically noted in this solicitation or 
otherwise required in accordance with Virginia law) but shall not be deemed accepted terms agreed to by the Owner unless and until those 
terms are incorporated expressly into the Contract by Supplemental Agreement or by Change Order signed by both parties. Terms and 
conditions submitted by an Offeror after the required submission date will not be considered for incorporation into the terms of the awarded 
Contract. 

Terms and conditions submitted by an Offeror after the required submission date will not be considered for incorporation into the terms of the 
awarded Contract. 

All time limits stated in the Contract Documents, including but not limited to the time for completion of the Work, are of the essence. 
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3.2 Default: The Contractor may be deemed by the Owner to be in default of the Contract if the Contractor: 

1. abandons the Work or a defined portion thereof; or

2. persistently or repeatedly fails or refuses to perform the Work or a defined portion thereof; or 

3. persistently or repeatedly fails to make prompt payment to Subcontractors for material or labor; or 

4. persistently or repeatedly disregards laws, ordinances, or regulations; or 

5. fails to prosecute the Work either in a timely manner or in conformance with the Contract Documents; or 

6. neglects or refuses to remove and replace at its own cost Work rejected by the ; or 

7. is otherwise in breach of the Contract. 

3.3 Delays: 

A. The Contractor shall not be responsible for delays caused by UOSA, its agents, or other contractors under contract with UOSA. To the
extent that the Contractor is unable to proceed with timely performance due solely to the actions or inactions of UOSA, its agents, 
employees or such other contractors, the Contractor shall be granted an extension to the performance schedule equal to the documented
amount of time the Contractor was prevented from performing work, so long as the Contractor submits a Notice of Claim to UOSA at
the time the delay begins or within seven (7) days thereafter if the resulting delay was not reasonably foreseeable. This Notice is condition
precedent to the assertion of any claim for additional time or compensation. 

B. Any claim for an extension of time for a delay for any cause, shall be made by filing a Notice of claim with the Owner at the time the delay
begins or within seven (7) days thereafter if the resulting delay was not reasonably foreseeable. The Notice of claim for any delay shall be 
submitted in duplicate, in writing, and shall state the circumstances of the occurrence, the justification for the delay and for the extension of 
time, and provide the estimated duration of the delay and of the time extension requested.

C. Within seven (7) days after the delay has ceased, the Contractor shall give written Notice to the Owner of the actual date of the cessation of the 
delay and the anticipated time extension. Within twenty (20) days after the delay has ceased, the Contractor shall submit a written statement of 
the actual time extension requested as a result of the claimed delay which shall include all documentation and supporting information for such 
claimed delay required by the Contract Documents. 

D. The Contractor shall be entitled to an extension of time for delay caused by any act or any neglect of the Owner, the Engineer or by any
separate contractor employed by the Owner; or by strikes, lockouts, fire, insurrection, war, acts of public authorities, lightning, hurricane,
tornado, flood, abnormal and unusually severe weather as defined above, or for any delays arising as a result of the occurrence of any physical 
conditions, subsurface conditions or soil conditions which may be encountered in the prosecution of the Work and which, in the exercise of
reasonable care and due diligence in the investigation and analysis of all information available, should not have been foreseeable, anticipated, 
or indicated; or by any other cause which in the opinion of the Owner is entirely beyond the expectation and control of and arises without the 
fault or negligence of the Contractor. Entitlement to such extension of time shall, however, be subject to all limitations on claims for delay set 
forth in the Contract, and shall be conditioned upon strict compliance with all Notice and submission requirements imposed by therein. The 
Contractor shall be entitled to an extension of time for such causes only for the number of days of delay which the Owner may determine to be 
due solely to such causes and then only to the extent that such occurrences actually delay the Acceptance of the Project or defined portions 
thereof. If the delay is not due solely to such causes but also is due concurrently to causes for which the Contractor is not entitled to an
extension of time, the Contractor shall not be entitled to an extension of time for such period of concurrent delay. Any request for extension 
of time shall, to the extent that such information has not been included in any previously submitted Time Impact Analysis, as may be required 
by the Specifications, be accompanied by detailed documentation of what specific schedule activities were affected, when they were affected 
and for what duration, as well as what actions the Contractor took to eliminate or mitigate the extent of the delay. Provided, however, 
compliance with this requirement shall not be in lieu of, nor result in any extension of, the submittal requirements for a Time Impact Analysis 
as required by Specifications.

3.4 Disputes: 

A. In any case where the Contractor deems it is due additional compensation beyond the Contract Price, the Contractor shall give written
Notice of such claim to the Owner at the time of the discovery of the occurrence of the event giving rise to the claim and before
beginning any Work on which the claim is based. Such Notice shall identify itself as a Notice of claim, shall state the circumstances of
the occurrence, shall specify the additional work contemplated as being required, shall state why such work is not already included
within the scope of the Contract Documents, and to the extent reasonably foreseeable shall estimate the anticipated amount of the claim.
If the Owner declines to consent to a Change Order and directs the Contractor to proceed with such Work, then the Contractor shall so
proceed and within ten (10) days after completion of the Work for which additional compensation is claimed shall submit in writing to
the Owner an itemization of the actual additional compensation claimed. Strict compliance with these provisions shall be a condition
precedent to the assertion of any claim, and any claim for additional compensation not presented as required in this provision shall be
barred. Compliance with such requirements, however, shall not create any presumption of the validity of such claim.

B. The Owner will make the final decision on all requests for additional compensation or an extension of Contract Time. Within ninety (90)
days after the Contractor files its itemization of the actual amount of additional compensation claimed, the Owner shall present the
Owner’s final written decision to the Contractor as to whether any additional compensation should be paid. A written decision by the
Owner within the stated time shall be a condition precedent to the institution of any judicial claim for relief by the Contractor. The
Owner's written decision shall be final and conclusive unless the Contractor institutes appropriate judicial appeal within six (6) months
of the date of the decision by the Owner. In the event the Owner has not rendered a decision on a claim for additional compensation or
extension of Contract Time within the specified time frame after submission of such claim as provided herein, the claim shall be deemed
denied and the Owner’s final decision shall be deemed to have been issued on the last day of the specified time frame after submission of
the claim. In the interest of compromise, the Owner may, but is not required to, consider further submissions by the Contractor related to
a claim after a final decision on a claim, but no such actions by the Owner shall in any way affect or extend the effective date of the
Owner’s final decision on the claim.



7 of 12 

C. If the Owner agrees to pay additional compensation in response to such claim, payment shall be made in accordance with or pursuant to
such Supplemental Agreement as may be reached between the Owner and the Contractor.

D. The Contractor shall comply with all directions and decisions of the Owner or Owner’s agent (if applicable) and shall proceed diligently
with performance of the Contract and with any disputed work pending final resolution of any claim or dispute, whether for additional
compensation or extension of time. "Final resolution" as used throughout the Contract Documents shall mean the conclusion or
exhaustion of all judicial proceedings.

E. If the Contractor at any time determines the Owner to be in material breach of the Contract, the Contractor shall provide Notice of claim
thereof to the Owner within seven (7) days of the occurrence the Contractor deems to constitute such material breach. Such Notice shall
specify the precise occurrence(s) of such material breach. The Contractor’s continuing performance under the Contract, after giving such
Notice of claim, including but not limited to receiving moneys thereunder, shall constitute an election to waive such material breach and
to confirm the continued existence of the Contract.

F. No payment or partial payment on any claim shall be made prior to final resolution of such claim.

G. All matters of dispute must be resolved either to the mutual satisfaction of the Owner and the Contractor or by final resolution as a
condition precedent to the Owner's obligation to make final payment for the Work to the Contractor.

H. The Contractor shall make no claim against any officer, agent, or employee of the Owner for, or on account of, any act or omission to act
in connection with the Contract, and hereby waives any and all rights to make any such claim or claims.

I. If additional compensation and/or extension of time is granted as to any claim, the same shall be incorporated in a Change Order to the
Contract. The Contractor shall not be entitled to recover interest on any amounts claimed to be due from the Owner which are the subject
of a good faith dispute by the Owner which are paid by the Owner within thirty (30) days following the final resolution of such dispute.

J. The terms “claim” and “dispute” are used interchangeably in the Contract Documents and either shall mean any request by the
Contractor for compensation in excess of that to which the Owner agrees, for a time extension in excess of that to which the Owner
agrees, or for any other relief beyond that to which the Owner agrees.

K. For any judicial proceedings arising from or related to the Contract Documents, the Contractor and the Owner hereby consent to
exclusive venue and jurisdiction in the Circuit Court of Fairfax County, Virginia, or the United States District Court for the Eastern
District of Virginia (Alexandria Division).

L. Failure of the Owner to require compliance with any term or condition of this Contract shall not be deemed a waiver of such term or
condition, or a waiver of the subsequent enforcement thereof, including but not limited to the Owner’s claim for a subsequent material
breach of Contract.

M. Failure by the Contractor to comply with any condition precedent to a claim provided by the Contract Documents shall be an absolute
bar to such claim.

3.5 Examination and Verification of Contract Documents: By executing the Contract, the Contractor confirms that it has thoroughly examined 
and become familiar with all of the Contract Documents; that it has determined the nature and location of the Work; the general and local 
conditions; the availability and competence of labor; the availability of equipment, materials, supplies, and Equipment, and all other matters 
which can in any way affect the Work under the Contract. Failure to have made any examination necessary for these determinations shall not 
release the Contractor from any of the obligations of the Contract nor be grounds for any claim based upon unforeseen conditions. No verbal 
agreement or conversation with any officer, agent, or employee of the Owner, either before or after the execution of the Contract, shall affect 
or modify any of the terms or obligations of the Contract Documents. 

3.6 Indemnity: 

A. To the maximum extent permitted by law, the Contractor shall indemnify, save harmless and defend UOSA, or any employee of UOSA,
against liability for any suits, actions, or claims of any character whatsoever, whether in tort, contract or other remedy, arising from or
relating to the performance of the Contractor or its Subcontractors under this Contract. This indemnification obligation shall include but
not be limited to attorneys’ fees and other costs or fees commonly associated with litigation.

B. UOSA does not agree to indemnify the Contractor for any reason, or to “hold harmless” the Contractor or others for any matters relating
to this Contract or for performance or non-performance of work hereunder.

C. The Contractor shall be responsible for its Work and every part thereof, and for all materials, equipment, and property of any and all 
description used in connection therewith. The Contractor assumes all risks of direct and indirect damage or injury to any person or property 
wherever located, resulting from any action, omission, commission, or operation under the contract, or in connection in any way whatsoever 
with the contracted work.

D. The Contractor shall immediately notify the Contract Manager of any claim or suit made or filed against the Contractor or its
Subcontractors regarding any matter resulting from or related to the Contractor's obligations under the Contract, and shall keep UOSA
reasonably informed of the status of such claim. The Contractor will cooperate, assist, and consult with UOSA in the defense or
investigation of any suit or action made or filed against UOSA as a result of or relating to the Contractor's performance under this
Contract.

3.7 Insurance: The Contractor shall, during the continuance of all work under the contract provide and agree to maintain the following: 

A. General Insurance Requirements: Before commencing work, the Contractor shall procure and maintain at its own expense, minimum 
insurance in forms and with insurance companies acceptable to UOSA to cover loss or liability arising out of the Work. All insurance policies 
must be from insurers authorized to conduct business within Commonwealth of Virginia and must have a Best’s rating of at least A- and a 
financial size of class VIII or better in the latest edition of Best’s Insurance Reports.
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B. Workers’ Compensation and Employers’ Liability Insurance: The Contractor shall obtain Statutory Workers’ Compensation Insurance
covering injury to employees of the Contractor while performing work within the scope of their employment and Employers’ Liability
Insurance with limits of at least $100,000/$500,000/$100,000.

C. Required Commercial General Liability Insurance: This insurance must be written on an “occurrence” basis and shall be endorsed to include 
UOSA as an additional insured and shall provide at a minimum the following:

General Aggregate Limit $1,000,000
(Other than Products-Completed Operations) 
Products-Completed Operations Aggregate Limit $  500,000 
Personal & Advertising Injury Limit $  500,000 
Each Occurrence Limit $  500,000

D. Business Automobile Liability Insurance: This insurance shall apply to any auto, including all owned, hired and non-owned vehicles, covering 
Bodily Injury and Property Damage with a combined single limit of at least $500,000 each accident.

E. Professional Liability Insurance, Errors & Omissions: This insurance shall be written on a “claims made” basis, and shall be provided to 
UOSA during the course of the Project and continuing for at least three (3) years after completion of construction. Minimum coverage amount 
$1,000,000. 

F. Certificates of Insurance: The Contractor shall provide UOSA with a certificate of insurance evidencing the required coverage before 
commencing with the work. Insurance certificates shall provide that UOSA be notified at least 30 days prior to any change or cancellation of 
the said insurance policies.

3.8 Latent Defects: No failure on the part of either the Owner to discover and either to condemn or reject Work which does not comply with the intent 
and requirements of the Contract Documents shall be construed to imply acceptance thereof. The Owner reserves and retains all of its rights and 
remedies at law or in equity against the Contractor for correction of any and all defective or nonconforming Work whenever discovered, whether 
before, during or after the Warranty Period.  

No tests or inspections conducted by the Owner or others shall relieve the Contractor of its obligations to execute the Work in strict compliance with 
the requirements of the Contract Documents and to correct defective or nonconforming Work not initially identified by the Owner or others at the 
time of tests or inspections but discovered subsequently. 

3.9 Liquidated Damages: Should the Contractor fail to achieve Acceptance or Final Acceptance of the Work within the periods of time required 
by the Contract Documents, the Contractor shall reimburse the Owner for the additional expense and damage incurred by the Owner as a 
result thereof for each calendar day that the Work, or any defined portion thereof, remains uncompleted. The parties hereby agree that the 
damages to the Owner for the continued expense of completion of the Work and on account of the value of the operation of the facilities 
which are dependent upon such completion are anticipated to be substantial but are not readily ascertainable. It therefore is agreed that the 
amount of such additional expense and damage incurred by the Owner by reason of a failure to complete the Work within the required times 
shall be the per diem rates stipulated in the Contract Documents. It is expressly understood and agreed that these amounts are not to be 
considered in the nature of a penalty, but as Liquidated Damages. The Contractor hereby waives any defense as to the validity of any 
Liquidated Damages under the Contract as they may appear on the grounds that such Liquidated Damages are void as penalties or are not 
reasonably related to actual damage. The Owner shall deduct from funds otherwise due the Contractor Liquidated Damages which have been 
assessed. In the event more than one ground for assessment of Liquidated Damages as provided by the Contract Documents exists 
concurrently, such grounds shall be deemed to be independent and all applicable Liquidated Damages shall be deducted cumulatively. 

3.10 Ownership of the Work: Upon Final Acceptance, UOSA shall own all the Work, including, but not limited to, all technologies, materials, software 
and processes provided under this Contract, except as specifically agreed to by the parties in a Supplemental Agreement prior to the performance of 
that portion of the Work that the Contractor does not intend to turn over ownership to UOSA. The presumption is that all Work will become 
UOSA’s property with UOSA’s ability to exercise control and access to all portions of the Work. 

The Contractor, shall indemnify and hold harmless UOSA, its employees and officers from liability of any nature or kind, including cost and 
expenses for or on account of any copyrighted, patented, or un-patented invention, process or article provided by the Contractor. 
If the Contractor uses any design, device, or materials covered by letters, patent, copyright, or licenses, all royalties and/or costs arising from the use 
of such design, device or materials in any way involved in the work are included in the Contract Price. 

3.11 Right to Accept Defective or Nonconforming Performance: If any part or portion of the Work shall prove defective or nonconforming or 
otherwise not in accordance with the intent and requirements of the Contract Documents, the Owner, at its sole discretion, shall have the right 
and authority to accept such Work and make such deductions in the payment therefore as may be just and reasonable. The Owner shall be 
under no obligation to accept any defective or nonconforming Work. 

3.12 Site Safety and Access: 

A. UOSA shall have the right to deny access to the Site, or require the Contractor to remove from the Site, any individual who has exhibited
violent, abusive, threatening, negligent, careless, or dangerous behavior or conduct.

B. UOSA may limit, restrict, or prohibit access to areas of the Site on a permanent or temporary basis. When access to such restricted areas
is required by the Contractor to perform the Work, the Contractor shall obtain permission from the UOSA Contract Manager and shall
comply with such conditions or limitations to access as may be imposed by the UOSA Contract Manager.

C. UOSA may restrict parking or require parking permits for vehicles to be brought onto the plant. The Contractor shall be responsible for
arranging transportation for its personnel to reach the job sites from whatever parking area is provided by UOSA.

3.13 Termination: 

For Convenience: 
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The Owner may terminate performance of the Work under the Contract for its convenience in whole, or from time to time in part, whenever 
the Owner determines that such termination is in the best interest of the Owner.  

Upon receipt of such Notice of Termination, the Contractor shall immediately, to the extent of the termination: 
stop Work; 
place no further subcontracts or orders for materials or services; 
transfer title and deliver to the Owner all materials and Equipment for which the Owner has made payment or will make payment pursuant to this 
Article, and turn over to the Owner all complete or partial Drawings, releases, information, manuals and other such documentation related to such 
materials and Equipment; 
assign to Owner all Subcontracts as designated by Owner to be assigned and terminate all other subcontracts; and 
commence demobilization and removal of operations from the Site (if applicable). 
The Owner will pay all reasonable costs associated with the Contract that the Contractor had incurred up to the date of Termination and 
reasonable demobilization costs. However, the Contractor shall not be reimbursed for any profit and/or overhead that had not been earned up 
to the date of termination. 

For Cause: 

If the Contractor is in default, written Notice of such default shall be given to the Contractor. If the Contractor does not cure such default 
within ten (10) days following such Notice, the Owner may: 

1. terminate the Contract by written Notice;

2. withhold further payment to the Contractor until satisfactory performance has resumed;

3. transfer the obligation to perform the Contract from the Contractor to the Surety (if any); 

4. take over the Work as a whole or that portion of the Work which has been improperly performed or not timely executed, and make good the 
deficiencies and deduct the cost thereof from the payments then or thereafter due the Contractor. Any such action by the Owner shall not 
prejudice any warranty rights of the Owner nor any rights of the Owner under the Contractor's Payment Bond or Performance Bond (if any) 
or general Virginia law. Provided, however, the Owner may so proceed without such Notice if an emergency or danger to the Work or the 
public exists; and/or 

5. all finished or unfinished Work provided by the Contractor shall, at the Owner's option, become the Owner's property.

Upon determination of the damages resulting to the Owner as a result of Contractor’s default, if the amount due Contractor for Work 
properly performed prior to Contractor’s receipt of Notice of Termination exceeds the Owner’s damages, the Owner shall pay such 
excess to the Contractor. If the damages to the Owner exceed the amount due Contractor for Work properly performed prior to 
Contractor’s receipt of Notice of Termination, the Contractor shall pay such excess to the Owner.  

The Owner may avail itself of any other legal remedy to protect its interests and recoup its damages. 

If the Contractor is sold, bought, goes bankrupt, or goes into receivership, the Owner reserves the right to terminate for cause. 

The Owner may cancel this solicitation at any time and for any reason prior to execution of the Contract 

3.14 Time is of the Essence: All time limits stated in the Contract Documents, including but not limited to the time for completion of the Work, are of 
the essence. 

3.15 Virginia Freedom of Information Act- Disclosure of Information: As a public body, the Owner is subject to the Virginia Freedom of 
Information Act and its records are public records except as defined in that statute. Any information which the Contractor deems to be 
confidential or proprietary shall be marked by the Contractor in accordance with the Virginia Freedom of Information Act. No separate non-
disclosure agreement will be provided. 

3.16 Warranty: The Contractor shall warrant that, unless otherwise specified, all Materials and Equipment incorporated in the Work under the 
Contract shall be new, in first class condition, and in strict accordance with the Contract Documents. The Contractor further shall warrant that 
all Workmanship shall be of the highest quality and in strict accordance with Contract Documents and shall be performed by persons 
qualified at their respective trades. 

Warranty Period. All warranties and guarantees against any defect in the Work, including materials, equipment and parts, shall apply from the 
date of Acceptance of the Work and shall continue for a period of one (1) year thereafter. 
All warranties set forth in the IFB or RFP or in any other Contract Document are separate and independent from and in addition to any of the 
Contractor’s other guarantees or obligations in any Contract awarded as a result of this solicitation. 
In addition to the foregoing warranties, Contractor shall warrant that (1) the Work performed and materials to be supplied are fit and 
sufficient for the purpose intended; (2) the Work performed and the materials supplied are merchantable, of good quality and free from 
defects, whether patent or latent, in material or workmanship; and (3) the Work performed and the materials provided conform to the 
Specifications of the solicitation. To the extent that Contractor engages Subcontractors or Vendors, Contractor shall ensure that all 
Subcontractors and Vendors provide these same warranties to the Owner. Such Subcontractor or Vendor warranties shall not be in lieu of or 
otherwise relieve Contractor of its warranty obligations as stated in this solicitation or in any Contract Document. 
Any implied warranties, including but not limited to the warranty for “Merchantability and Fitness for A Particular Purpose” are not waived 
and are a mandatory part of this solicitation and any ensuing Contract. 
Work not conforming to any warranty shall be considered defective. 
The Contractor hereby agrees to make at its expense, all repairs or replacements necessitated by defects or non-conformities in the Work, 
including Materials, Equipment and Parts, and to pay for any damage to other work resulting from such defects or non-conformities which 
become evident at any time prior to the expiration of any applicable Warranty Period or such longer period of time as may be prescribed by 
law or by the terms of any applicable special warranty required by the Contract Documents or otherwise provided. Defects or non-
conformities which are remedied as a result of obligations of the warranty shall subject the remedied portion of the Work to an extended 
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Warranty Period of one (1) year from the date upon which such defect or nonconformity was fully remedied or from the date of Final 
Acceptance, whichever is later. The Contractor must submit to the Owner a written certification that the item of defective or nonconforming 
Work has been corrected. Un-remedied defects or non-conformities identified for correction during the Warranty Period but remaining after 
its expiration shall be considered as part of the obligations of the warranty. 
No tests or inspections conducted by the Owner, its Engineer or others shall relieve the Contractor of its obligations to execute the Work in 
strict compliance with the requirements of the Contract Documents and to correct defective or nonconforming Work not initially identified by 
the Owner, the Engineer or others at the time of tests or inspections, but discovered subsequently. 
The Contractor further shall assume responsibility for a similar warranty for all Work provided by Subcontractors, Manufacturers or 
Manufacturers/Suppliers.  
The Contractor shall agree to hold the Owner harmless from liability of any kind arising from damage due to said defects or non-conformities. 
The Contractor shall make all repairs and replacements promptly upon receipt of written order for same from the Owner. If the Contractor after 
receipt of written demand for repair from Owner fails to make or complete the repairs and replacements within fourteen (14) days, or within such 
lesser time as in the opinion of the Owner may be necessary to avoid serious impairment to the operation of the facilities or to prevent a threat to 
health or safety, or if the Owner otherwise has a reasonable grounds to determine that the Contractor will not perform the Work in question, the 
Owner may perform such repairs or replacements and the Contractor shall be liable for the cost thereof. Any condition of such urgency that in the 
opinion of the Owner immediate corrective action is required may be remedied by the Owner without prior Notice to the Contractor, and the 
Contractor shall be liable for the cost thereof. Any such corrective action taken by the Owner shall be without prejudice to the Contractor’s warranty 
obligations as set forth herein, which shall remain in full force and effect as if such corrective measures had been taken by the Contractor. In 
addition to the extension of the Warranty Period otherwise provided in this Article, the Warranty Period of any Work item requiring repair shall be 
extended by the number of days in excess of fourteen (14) days following written demand for correction required to accomplish the repairs to the 
satisfaction of the Owner. Any repetitive Equipment malfunction identified within the Warranty Period shall remain under warranty until it has been 
fully corrected and has performed without malfunction for one full year. 

ARTICLE IV 
PAYMENT 

4.0 Acceptance of Final Payment Constitutes Release: The acceptance by the Contractor of final payment shall release the Owner and the 
Engineer, as representative of the Owner, from all claims and all liability to the Contractor for all things done or furnished in connection with 
the Work, and from every act of the Owner and others relating to or arising out of the Work. No payment, however, final or otherwise, shall 
operate to release the Contractor or its Sureties from obligations under the Contract Documents. 

4.1 Payment: 

A. Invoices:
Invoices for completed Work shall be submitted by the Contractor directly to the payment address shown on the Purchase
Order/Contract. Invoices shall show the Owner’s Purchase Order or Contract number and either the social security number (for
individual Contractors) or the federal employer identification number (for proprietorships, partnerships, and corporations) and are
subject to review and approval by the Owner’s Contract Manager.

B. Partial Payments:
Requests for partial payments or advance payments must be submitted as part of the Bid or Proposal along with a justification. The
Owner reserves the right to accept, reject or negotiate requests for partial payments. If the request is rejected, the Bidder/Offeror must
waive the requirement in order to remain in consideration.

C. Refunds:
If the Contractor is declared to be in default, the Owner will be eligible for a full and immediate refund for payments made to the
Contractor.

4.2 Price Firm Period and Cost Increases (if applicable): 

A. Bid/Proposal Prices:
Pricing shall be firm and fixed as originally bid/proposed and accepted. Contract pricing for additional materials, options, accessories,
labor (including subcontractors), etc., will be firm and fixed for the initial 12-month contract period. Surcharges (i.e. fuel surcharges)
shall NOT be allowed to be added to invoices as an additional line item. All charges shall be included in the price bid on the Bid
Summary Sheet or provided as a Cost Proposal in response to an RFP. Any provision of the Contract Documents which imposes any
responsibility or performance obligation upon the Contractor shall be deemed to include the phrase ‘within the contract price’.

B. Annual Increases for Labor, Materials and Maintenance:
1. After the first year (and any year thereafter), contract prices may not be increased by more than the Cost of Living as indicated in

the Consumer Price Index – Urban (i.e., “CPI-U”) for the calendar month ending two months before the expiration month of the
then current contract year.

2. Increases based upon factors other than the CPI (e.g., Force Majeure, etc.) may be submitted when and, as they occur providing that
sufficient detailed supporting documentation is included with the request. The Owner reserves the right to reject any such request or
negotiate a mutually agreeable price.

3. The Owner reserves the right to periodically check market pricing for similar services. Based upon those findings the Owner
reserves the right to require the Contractor to enter into negotiations to arrive at pricing consistent the competitive marketplace.
Failure to arrive at acceptable contract pricing may result in cancellation and rebid the contract.

4.3 Prompt Payment: 

A. The Contractor shall take one of the two following actions within seven days after receipt of amounts paid to the Contractor by the
Owner for work performed by any Subcontractor(s) under the Contract:
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1. The Contractor shall pay its Subcontractor(s) or for the proportionate share of the total payment received from the Owner
attributable to the work performed by the Subcontractor under that contract; or

2. Notify the Owner and any Subcontractor(s), in writing, of his intention to withhold all or a part of the Subcontractor’s payment with
the reason for nonpayment.

B. Bidders shall include in their bid submissions either: (i) if an individual Contractor, their social security numbers; and (ii)
proprietorships, partnerships, and corporations to provide their federal employer identification numbers.

C. The Contractor shall pay interest to the Subcontractor(s), on all amounts owed by the Contractor that remain unpaid after seven days
following receipt by the Contractor of payment from the Owner for work performed by the Subcontractor under the Contract, except for
amounts withheld as allowed under A above.

D. Unless otherwise provided under the terms of this Contract, interest shall accrue at the rate of .10% percent per month.

E. The Contractor shall include in each of its Subcontracts a provision requiring each Subcontractor to include or otherwise be subject to
the same payment and interest requirements with respect to each lower-tier Subcontractor.

F. A Contractor's obligation to pay an interest charge to a Subcontractor pursuant to the payment clause in this section shall not be
construed to be an obligation of the Owner. A contract modification shall not be made for the purpose of providing reimbursement for
the interest charge. A cost reimbursement claim shall not include any amount for reimbursement for the interest charge.

4.4 Release of Liens and Claims (where applicable): The Contractor hereby acknowledges and agrees that the Owner is an agency of the 
Government and as such its property is immune from mechanic’s liens. The Contractor hereby waives any and all mechanics’ rights it may 
purport to have, and agrees that it shall neither file nor assert any such lien claim. 

As a condition precedent to final payment for the Work, the Contractor shall sign and deliver to the Owner a release of liens and claims sworn 
to under oath and duly notarized. The release shall state that the Contractor has satisfied all claims and indebtedness of every nature in any 
way connected with the Work, including, but not limiting the generality of the foregoing, all payrolls, amounts due to subcontractors, 
accounts for labor performed and materials and equipment furnished, incidental services liens, and judgments. 

ARTICLE V 
DELIVERY 

5.0 Default: In case of default by the Contractor, or failure to deliver the supplies or services ordered by the time specified, the Owner, after due 
notice (oral or in writing), will cure the failure by procuring the items ordered from other sources and hold Contractor responsible for any 
excess cost occasioned thereby. 

5.1 Discounts: If discount for prompt payment is allowed, the discount period will begin on the date of receipt of proper invoice, or 
material/service, whichever is later. 

5.2 Strict Adherence to Contract Documents: 

A. Goods or Services delivered must be strictly in accordance with the Contract Documents and shall not deviate in any way therefrom.
Equipment, materials and/or supplies delivered on this order shall be subject to inspection and test upon receipt. If rejected, they shall
remain the property of the vendor and the order shall be considered as not received.

B. Contractor shall provide the exact quantities specified on this order. The Owner will not pay for overages and if delivered the Owner will
– at its sole option and discretion – either return the additional quantities to the seller, at the seller’s risk and expense, or accept the
additional quantities at no additional cost to the Owner.

5.3 Taxes and Freight: 

A. Deliveries against this order must be free of excise or transportation taxes.

B. All prices unless otherwise specified are F.O.B. Destination, Freight Prepaid and Allowed.

ARTICLE VI 
MISCELLANEOUS TERMS 

6.0 Assignment of Interest: The Contractor shall not assign any interest in the Contract and shall not transfer any interest in the same. 

6.1 Cooperative Procurement: Subject to the mutual agreement between the parties, any contract awarded on the basis of this solicitation may 
be used by any public entity to enter into a contract for the services described and defined herein, with the successful Bidder/Offeror. 

Except for contracts for professional services, a public body may purchase from another public body’s contract even if it did not participate in 
the procurement process if the procurement was designated as a cooperative procurement to which other public bodies may participate. This 
is such a cooperative procurement. However, the Contractor is under no obligation to participate with other public bodies. 

6.2 Equal Opportunity: The Upper Occoquan Service Authority does not discriminate against any bidder or offeror in the solicitation or 
awarding of contracts because of race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state law relating to 
discrimination in employment 

6.3 Governing Law: Notwithstanding Offeror’s submitted terms and conditions to the contrary and without regard to conflicts of law principles, the 
solicitation and any resulting Contract shall be governed in all respects by the laws of the Commonwealth of Virginia.  

6.4 Hard Hat Area: Contractor’s employees shall wear hard hats while working in areas designated as hard hat areas by the Owner’s Safety 
Officer. 
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6.5 Hours of Operation and Holidays: The Owner’s typical work schedule is 8:00 a.m. through 4:30 p.m. Monday through Friday excluding the 
Owner’s holidays. Contractor’s access to work sites and work areas shall be limited to these same days and hours, but may be modified with 
the prior written approval of the Owner’s Contract Manager. In any event and under all circumstances, the unilateral decision of the Owner’s 
Contract Manager regarding access to the Owner’s facilities shall be final. The following list identifies the twelve (12) Owner’s Holidays 
that are normally taken and should be included by the Contractor in its planned Work schedule as non-Work days: 

New Year’s Day 
Martin Luther King Day 
President’s Day 
Memorial Day 
Independence Day 
Labor Day 
Veterans Day 
Thanksgiving Day 
Friday after Thanksgiving Day 
Christmas Day  
Christmas Eve or Day after Christmas 
New Year’s Eve 

6.6 Partial Invalidity/Waiver: Neither any payment for, nor acceptance of, the whole or any part of the services by the Owner, nor any 
extension of time, shall operate as a waiver of any provision of any Contract resulting from this IFB/RFP, nor of any power herein reserved to 
the Owner, or any right to damages herein provided, nor shall any waiver of any breach of any Contract be held to be a waiver of any other or 
subsequent breach. Failure of the Owner to require compliance with any term or condition of any Contract shall not be deemed a waiver of 
such term or condition or a waiver of the subsequent enforcement thereof. 

6.7 Taxes: The Owner is exempt from Federal Excise Taxes, Virginia State Sales and Use Taxes, and the District of Columbia Sales Taxes and 
Transportation Taxes. The Owner's federal tax identification number is 54-0902952. 



IFB/RFP Number: 26-01 

Attachment B - Solicitation Response Form 

Title: Environmental and Dam Consulting Services

Company Identification  

Name   Contact Name  

Mailing    Title 

Address    Phone 

Remit   Fax 

Address    Email 

FEIN #   VA SCC ID # 
*Pursuant  to  VA  Code  §  2.2‐4311.2,  an  offeror  organized  or  authorized  to
transact business in the Commonwealth must include its VA SCC provided ID# or
proof of pending application for SCC authorization. If offeror is exempt from SCC
authorization  requirement  they  shall  include,  as  a  separate  attachment,  a
statement accurately and completely reflecting why the offeror does not need
to be so authorized. See Section 2.2 in the Standard Terms and Conditions. 

Company Classification 

Principal place of business located in (state) _____________________   State of incorporation_____________________ 

Check one: Sole Prop.☐  Partnership☐  Limited Partnership☐  Corporation☐  Limited Liability Corporation☐
Check all that apply: Small☐  Women Owned☐  Minority Owned☐  Service Disabled Veteran Owned☐

Addenda Receipt Confirmation: 

Addendum # _____☐,    Addendum # _____☐,    Addendum # _____☐,    Addendum # _____☐,    Addendum # _____☐
Confirmation of Compliance to Solicitation Requirements, Terms and Conditions 

Note: Any material exceptions to solicitation specifications, terms or conditions will render an offer non-
responsive. UOSA, in its sole discretion, will determine what constitutes a material exception.  

Authorized Signature    Date 

Printed Name    Title 

Submission Checklist – The following documents and forms are required as part of your submission. See Section  3.5 

Solicitation Response Form (this form)  ☐ 
Complete Technical Proposal  

Complete Cost Proposal

Digital Copies (if not submitted through eVA)

(must be original, ink signature)

Upper Occoquan Service Authority  Purchasing Department
14631 Compton Rd, Centreville, VA 20121  • (703) 830-2200 • Purchasing@uosa.org

The undersigned offers and agrees to furnish the goods, and/or services requested  in solicitation 26-01  in accordance 
with the attached offer. The undersigned certifies that they have read and understand all standard and supplemental 

terms  and  conditions  provided  in  the  aforementioned  solicitation  including  but  not  limited  to  Standard  Terms  and  

Conditions Section 2.1 ‐ Collusion, Section 2.2 ‐ Compliance with Laws and Section 2.9 ‐ Ethics in Public Contracting. 

The attached offer is in accordance with all specifications and offeror accepts all terms and conditions contained in and 

incorporated by reference into the solicitation,

☐ with no exceptions.

☐ with the following exceptions/modifications (provided as separate attachment).



Attachment C – Proposed Contract 

Contract No._________ 

This Contract is made and entered into as of the date of UOSA’s signature appearing below, by and between 
Upper Occoquan Sewage Authority, trading as the Upper Occoquan Service Authority (“UOSA”) and 
_________________________________ of ____________________, hereinafter called the “Contractor”. 

The Contractor, in consideration of the sum to be paid it by UOSA and of the covenants and agreements 
herein and in the Contract Documents (as defined in the Terms and Conditions of the RFP or IFB), hereby 
agrees at its own cost and expenses to do all the Work required by Contract Documents for UOSA Contract 
_________________. All Contract Documents shall be deemed a part of the Contract as if fully set forth 
herein. 

In consideration of the performance of the Work as set forth in the Contract Documents, UOSA agrees to pay 
the Contractor in accordance with the attached rate schedule (Exhibit xx to this agreement) as may be 
adjusted in accordance with the Contract Documents and to make payments in satisfaction of such in the 
manner and at the times set forth in the Contract Documents. 

The Contractor agrees to complete the Work within the Contract Time of ________ days and to accept as full 
payment therefor the Contract Price. 

The Contractor shall be held to a standard of strict compliance with the requirements of the Contract 
Documents in the performance of the Work, for giving Notice of any type to UOSA, and for making any 
submittal required for any purpose. The Contractor acknowledges that all time requirements set forth in the 
Contract Documents for any purpose are of the essence. 

The Contractor hereby consents to the deduction of, and authorizes UOSA to deduct from any amount 
otherwise payable to the Contractor, any charge, cost or fee identified by the Contract Documents as payable 
by the Contractor to UOSA for any reason. 

UOSA designates ___________________ as the Contract Manager and _______________as the Technical 
Representative for this Contract. 

The Contractor designates ______________ as its project Superintendent. 

Notices under the Contract shall be delivered to: 

UOSA: CONTRACTOR: 
Name: 

Title: 

Address: 



Witness the following signatures and seals: 

UPPER OCCOQUAN SEWAGE 
AUTHORITY      Contractor:  ________________________ 
______________________________________________________________________________ 

By:  _____________________________ By:  _____________________________ 

Charles P. Boepple  Printed Name:  ____________________ 

Executive Director Title:  ____________________________ 

Date:  ____________________________ Date:  ____________________________ 

 #2989734v1   008847/099885  

End of Attachment C 
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