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Upper Occoquan Service Authority 

Invitation for Bids # 21-09 

Fike Explosion Protection System and Fire 
Protection Systems Inspection, Maintenance, 

Service and Repairs 

Issued By: 

UOSA Purchasing Department 
Administration Building 
14631 Centreville, Virginia 20121-2506 
703-830-2200 | purchasing@uosa.org | http://www.uosa.org

Schedule:

Date Issued: Thursday, November 12, 2020 11:00 AM 

Optional Site Visit: Schedule Before Deadline for Questions  

Deadline for Questions: Thursday, December 3, 2020  5:00 PM 

Bids Must be Received On Or Before: Monday, December 14, 2020 2:00 PM 

NOTICE: Firms who have received this solicitation package from a source other than UOSA’s Purchasing 
Office should immediately contact UOSA’s Purchasing Department and provide their name and mailing address 
in order that amendments to this solicitation or other communications can be sent to them. Firms who fail to 
notify the Purchasing Office with this information assume complete responsibility in the event that they do not 
receive communications prior to the closing date. 
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SECTION 1 – SUMMARY INFORMATION AND SUBMISSION OF BIDS 

1.1 Introduction 

The Upper Occoquan Sewage Authority, doing business as The Upper Occoquan Service Authority 
(UOSA), is a public body politic and corporate organized under the Virginia Water Authorities Act. 
UOSA was created by the concurrent actions of its member jurisdictions and chartered by the State 
Corporation Commission of Virginia on April 1, 1971. The member jurisdictions include the Counties of 
Fairfax and Prince William and the Cities of Manassas and Manassas Park. UOSA is located in Fairfax 
County and currently employs approximately 180 individuals. UOSA currently owns and operates an 
advanced water reclamation plant with a capacity of 54 million gallons per day (“mgd”) and a regional 
system of interceptor sewer lines, pump stations and force mains that deliver sewage from the four 
member jurisdictions to the treatment plant. 

1.2 Objective 

The objective of this Invitation for Bid (IFB) is to award contracts for the following: 

A. Annually renewable agreement for the quarterly preventive maintenance (PM) program of the Fike
Explosion Protection System that serves the sludge dryer process in Building U (Section 2);

B. Annually renewable agreement for the annual preventive maintenance and inspection program of
the UOSA fire alarm system (Section 3);

C. Annually renewable agreement for the annual preventive maintenance and inspection program of
the UOSA fire sprinkler system (Section 3);

D. Annually renewable agreement for the annual preventive maintenance and inspection program of
the UOSA FM-200 system (Section 3);

E. Each agreement for PM and inspection services above will contain provisions for additional
miscellaneous maintenance and repairs, both planned and emergency, beyond that described above
on a time and material basis. The additional Work may include (but not be limited to) maintenance,
testing and replacement services.

Bidders may bid on any combination of the separate service areas: Fike, Fire Alarm, Sprinklers and F-
200. Awards will be made for these services separately and may be awarded to different Bidders.
UOSA reserves the right to award to one or more vendors and to award contracts to primary and
secondary Contractors.

1.3 Period 

The term for any contract resulting from this solicitation shall be for one (1) year period from date of 
execution.  UOSA shall have the option to extend the Contract for four (4) additional one (1) year periods, 
contingent upon availability of funds for the purpose. 

Renewal of the Contracts will be at the sole decision of UOSA and will be based upon execution of the 
Contract and work performed during the prior contract year. Renewal will be based on prior 
performance and acceptance by UOSA of any proposed rate increases as allowed per the terms and 
conditions contained herein, or as agreed to between the parties prior to any contract extension. 

1.4 Contract Award 

A. UOSA will award a term contract to the lowest responsive and responsible bidder for each of the
four service areas specified.
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B. Bids will be evaluated based on the Total Bid Amount line on each of the respective Bid Summary
Sheet service area sections.

C. The Total Bid Amount on the Bid Summary Sheet shall be inclusive of any and all materials,
options, accessories, labor (including subcontractors), equipment rentals, field supervision, etc.,
required and shall be firm and fixed for the duration of the initial contract period.

D. UOSA reserves the right to include contract provisions for extra, as-needed work, based on a time
and materials basis, in each of the awarded Contracts. Contract work outside the scope of the
specified PM and inspection services shall be billed based on the rates provided on the Bid Summary
Sheet.

E. UOSA also reserves the right to reject any and all bids, in whole or in part, to waive minor
informalities and delete items prior to making the award, whenever it is deemed in the sole opinion
of UOSA to be in its best interest.

F. UOSA reserves the right to seek additional bids from other contractors, assign purchase orders to
other contractors, or perform the work using UOSA personnel based on its sole discretion, in
consideration of its knowledge and/or evaluation of Contractors’ qualification, expertise,
capabilities, performance record, availability, cost, delivery time and any other factors as may be
pertinent to the project, to the best interest of UOSA.

1.5 Pre-Bid Meeting and Site Inspections 

There will not be a scheduled pre-bid meeting, however, Bidders may schedule an individual meeting 
prior to the bid due date in order to tour the facility and inspect the locations where the work will be 
performed. Additionally the meeting will allow potential Bidders an opportunity to present questions 
and obtain clarification relative to any facet of this solicitation.     

The site visit and inspection is not mandatory and is not a pre-requisite for submitting bids. However, 
failure to inspect the site will not relieve the Bidder from the responsibility for ascertaining conditions at 
the site, and claims as a result of failure to inspect the job site will not be considered by UOSA. UOSA 
requires that all questions submitted during the site tour be submitted to UOSA Purchasing Department in 
writing by the (Deadline for Questions) date shown on the cover sheet of this document.  All questions will 
be answered via an Addendum provided to all Bidders who have requested this IFB. 

If you wish to schedule a site tour please contact Dustin Baker, dustin.baker@uosa.org or 703-227-0231. 
The tour must be scheduled prior to the deadline for questions listed on the first page of this solicitation. 

1.6 New and “True Tested” Equipment 

A. All equipment furnished under any contract resulting from this IFB shall be factory new, unused
equipment

B. No Beta items will be accepted. All equipment submitted for consideration shall be “True Tested”
that is: Has been in production and certified for the intended application that the equipment has been
designed and has been in use in commercial environments for a period of no less than three (3)
years.

1.7 Bidder’s Representation 

A. Bidder has read and understands the Bidding Documents and its Bid is made in accordance
therewith.
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B. The Bidder shall make a careful examination to determine accuracy of the specifications, and shall
be satisfied as to the quantity and quality of materials and workmanship required for the Work.
UOSA shall not be held responsible for any omissions.

C. Its Bid is based upon all of the materials, systems, and equipment required by the Bidding
Documents without exception.

1.8 Questions and Communications 

All contact between prospective Bidders and UOSA with respect to this solicitation should be in writing 
through the Purchasing Office. Questions concerning this solicitation are due by the deadline for 
questions shown on the cover page. Misinterpretation of specifications shall not relieve the Contractor(s) 
of responsibility to perform. Substantive questions must be submitted in writing via mail, e-mail, fax, 
etc., to the attention the UOSA Purchasing Department (see contact information on the cover of this 
document). Questions submitted after the deadline will not be answered. All properly submitted 
substantive questions will be responded to in writing, in the form of an addendum to the solicitation. 
Failure to submit questions or to otherwise seek clarification(s) by the deadline for submitting questions 
shall constitute a waiver of any potential claim by the Bidder/contractor.  

Communications between prospective Bidders, their agents and/or representatives and any member of 
UOSA other than as authorized herein, concerning this solicitation are prohibited. In any event and in all 
circumstances, unauthorized communications cannot be relied upon. 

1.9 Instructions for Submitting Bids 

The deadline for submitting Bids is shown on the cover sheet. Bidders mailing bids should allow 
sufficient mail delivery time to insure timely receipt by the Purchasing Department. Bids will be opened 
in accordance with the provisions of the Virginia Public Procurement Act.  

No faxed, emailed or electronic format Bids will be accepted. Bids must be submitted in sealed 
envelopes or packages, and identified as follows: 

1.10 Bid Submission 

A. Failure to use the attached Bid Summary Sheet (Attachment D) will be at the bidder's risk and peril. If in
the opinion of the Purchasing representative responsible for this procurement the bidder failed to provide
all necessary information either on the attached forms or some other forms, the bid shall be declared to
be non-responsive.

B. By submitting a bid in response to this solicitation, bidder agrees to be bound by the terms, conditions
and specifications contained herein along with any addenda to this solicitation.

C. Bidders shall provide the following in the order listed herein:
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1. Attachment B – References (in identical format provided in Attachment B)

2. Attachment C – Bidders Qualifications

3. Attachment D - UOSA Bid Summary Sheet

4. Attachment E – Solicitation Response Form

5. Acknowledgement of receipt of all addenda issued prior to the bid due date (can be provided on
Solicitation Response Form)

1.11 Late Bids 

Bids or unsolicited amendments to Bids arriving after the closing date and time will not be considered. 
Bids received after the bid submission deadline will be returned to the Bidder unopened providing that 
sufficient bid identification information is shown on the outside of the Bid envelope. 

1.12 References 

Bidder shall submit with the Bid, on the form provided (Attachment B), the name, address, telephone 
number and point-of-contact of a minimum of three firms, for which the bidder has provided similar 
services within the preceding 24 months. References may be checked prior to Award. UOSA reserves 
the right to obtain additional references (including UOSA), either directly through the Bidder or other 
legitimate sources. UOSA reserves the unilateral right to reject any Bid for which an unacceptable 
reference is identified (including UOSA) within the preceding 24 months. 

1.13 Net Prices 

All bid prices must be net and shall include, without exception, all charges that may be imposed in 
fulfilling the terms of this Invitation and any resulting contract. All bid prices shall be FOB Destination, 
freight fully prepaid and allowed, subject only to any discounts for prompt payment that may be 
provided in this invitation. The prices offered, should they be accepted and a Contract awarded, shall 
remain firm for the initial contract period. Any future price increases are subject to the terms specified in 
[Article IV - Pricing, Item 4.2 - Price Firm Period and Cost Increases]. 

End Section 1 
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SECTION 2 –SCOPE OF WORK – FIKE SYSTEM 

2.1 Description of the Fike Explosion Protection System 

A. The Fike Explosion Protection System senses the beginning of an explosion through initial pressure 
rise and the system starts a controlled and predictable release of the suppressant agent to prevent the 
explosion from happening. 

B. The Fike Explosion Protection System in Building U has a total of 14 SRD containers and 21 HRD 
containers. Each container has two nozzles. The system has the following zones:  

• Zone 1: One Epaco controller, one Cerex ceramic pressure transducer, three 9 L suppressant 
containers and three 30 L suppressant containers. 

• Zone 2: One Epaco controller, one Cerex ceramic pressure transducer, four 2.5 L suppressant 
containers, two 5 L suppressant containers and one 9 L suppressant container. 

• Zone 3: One Epaco controller, one Cerex ceramic pressure transducer, two 2 L suppressant 
containers, two 2.5 L suppressant containers, three 9 L suppressant containers and two 20 L 
suppressant containers. 

• Zone 4/5: One Epaco controller, one Cerex ceramic pressure transducer, one 9 L suppressant 
container, two 10 L suppressant containers and six 30 L suppressant containers. 

• Zone 7: One Epaco controller, one Cerex ceramic pressure transducer and one 9 L suppressant 
container. 

• Zone 8: One Epaco controller, one Cerex ceramic pressure transducer and one 9 L suppressant 
container. 

• Zone 9: One Epaco controller, one Cerex ceramic pressure transducer and one 9 L suppressant 
container. 

• Zone 10: One Epaco controller, one Cerex ceramic pressure transducer and one 9 L suppressant 
container. 

2.2 Scope of Work: 

A. UOSA is responsible for providing a personnel lift and nitrogen. All other tools and equipment 
necessary to complete the inspections and repairs shall be provided by the Contractor.  UOSA is 
also responsible for shutting down the sludge dryer process prior to commencement of work. 

B. Since the sludge dryer process needs to be shut down during repairs and inspection work on 
the Fike Explosion Protection System, it might be required to perform this work after normal 
working hours (nights, weekends or holidays). 

C. Contractor shall perform miscellaneous maintenance and repairs, both planned and emergency, 
of UOSA’s Fike Explosion Protection System in Building U. 

D. For emergency repairs the Contractor shall have spare parts readily available at UOSA 
(within 24 hours) for all the major components of each zone. 

E. The Contractor shall provide quarterly preventive maintenance of all zones. The inspections 
shall be performed as described herein and in accordance with the requirements of the local 
authority having jurisdiction and the National Fire Protection Association (NFPA) Standard 
Number 69 (current edition). The goal of the program is to ensure that the Fike Explosion 
Protection system is in full operating condition. 



UOSA IFB # 21-09 Fike and Fire Protection Systems 
 

8 
 

F. After each quarterly inspection the Contractor shall submit an inspection report, including 
readings, deficiencies (if any) and recommendations. 

G. As part of the quarterly inspection the Contractor shall replace normally deteriorating 
equipment such as batteries. If a deficiency is noted during the quarterly inspection the 
Contractor shall, if feasible, correct the deficiency with new parts/equipment. If it is not 
feasible to replace the part/equipment during inspection the deficiency should be noted in the 
inspection report as well as a recommendation when the part/equipment needs to be replaced. 
The expense of replacements shall be paid by UOSA. 

H. All inspections are to be done in accordance with manufacturers recommendations. The 
following steps show the minimum requirements for a quarterly preventive maintenance 
program. 

i. Suppression Containers and Accessories 

• Visually inspect the system including containers, each and every dispersion nozzle, pipes, 
hoses, valves and Gas Cartridge Actuators (GCAs). 

• Inspect the initiator area for evidence of deterioration or corrosion. 
• Check the container pressure gauge for loss of pressure. If the pressure is not within 

range, use nitrogen to re-pressurize the container to the required pressure. Note the 
pressure loss on the inspection report. 

• Check for leakages 

ii. Pressure Detectors 

• Remove detectors from the process and verify there is no damage to the pressure 
sensing area and no accumulation on the surface. 

• Calibrate all detectors per the manufacturer's O&M manual. 
• Activate each detector to verify the trip point is accurate per the manual and the 

system design drawings. 
• Verify the connection flange on the process is clear of accumulation. 
• Re-install the detector. 

iii. Epaco Control Panels  

• Disable the control panel. 
• Prior to any service activity, disable all controls and disconnect the GCA/detonators from all 

suppression containers and the isolation valve. 
• Disable the Explosion Protection Controller (EPC). For system service, the EPC must be 

powered down to disconnect the actuators on the series firing circuit. The remote disable 
switch is not sufficient for this activity, as it leaves the firing circuit capacitor charged. 

• Retrieve history from EPC, Annunciator Module (AM) and Power Supply Unit (PSU). 
• Remove power to the EPC. 
• Shunt and remove the initiators from the series firing circuit. Place flash bulbs in place of 

each initiator. 
• Restore power to the EPC. 
• Calibrate transducer. 
• Activate each releasing output and verify flash bulb has fired. 
• Remove power to EPC and reconnect suppression containers and the isolation valve. 

Restore power. 
• Include a report from the EPWorks software via a local printer, or as a PDF file, in the 

inspection report submittal. 
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iv. Isolation Valve for Zone 6 

• Visually inspect the system. 
• Actuate the gate in both directions ten (10) times, to insure free movement using shop air or 

nitrogen. 
• Inspect the GCA area for evidence of deterioration.  

v. Field wiring 

• Check field wiring for appropriate loop and insulation resistance. 

2.3 General Requirements 

A. The Contractor warrants that all workmanship shall be of the highest quality and in 
accordance with contract documents and manufacturer(s) specifications, and shall be 
performed by persons qualified at their respective trades. 

B. It is the responsibility of the Contractor to fully test the installations before they are placed into 
service.  All connections to electrical and mechanical means shall be installed and fully 
functional.  It is the responsibility of the Contractor to provide any necessary alterations to 
achieve a complete, operating, and fully functional and safe installation. 

C. The Contractor is responsible for field verification of existing conditions, including but not 
limited to power requirements, control interfaces, explosive atmosphere, and other field 
measurements. 

D. When required by the Owner, the Contractor shall submit Maintenance Manuals that include the 
manufacturer's recommended maintenance schedule, spare parts, etc. 

E. The Contractor shall be responsible for obtaining required permits from authorized jurisdictions on 
behalf of UOSA and updating record drawings when required. 

2.4 Method of Ordering 

A. Quarterly Preventative Maintenance: 

i. An annually renewable Blanket Purchase Order will be established for the quarterly 
preventive maintenance program. 

B. Miscellaneous Maintenance Services and Repairs: 

i. All repairs, both emergency and planned, shall be billed at a fixed hourly rate that the 
Contractor has provided as part of this solicitation. 

ii. For emergency repair work an annually renewable Blanket Purchase Order will be 
established on a time and material basis. 

iii. For planned repair work UOSA will issue individual Purchase Orders on an as-needed 
basis. Contractor shall complete all work based on individual Purchase Orders and in 
accordance with applicable specifications, contract documents, information included as a 
response to this solicitation and all applicable local, state and federal standards and 
applicable manufacturer recommended specifications for all materials and proprietary 
installation processes. 

iv. For planned repairs or improvements (not emergency repairs) UOSA will request quotes with 
an exact cost from the Contractor prior to issuing a Purchase Order. Quotes are to be returned 
within ten (10) working days, unless a different time of return is mutually agreed to. These 
quotes shall be furnished by the Contractor at no charge and are considered an overhead cost to 
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be included in the bid amounts. Quotes shall be valid for acceptance by UOSA for a minimum 
of 30 days. Quotes will cover only quoted work; cost for unforeseen or unknown repairs will 
be mutually agreed upon by the Contractor and UOSA. 

v. The Contractor shall specify the following in all quotes;

• Short description of the scope of work or reference to received information

• Anticipated time of completion (number of work days)

• Cost specification including (when applicable) line items for labor cost and cost of
materials

• When applicable Contractor shall include any safety concerns that the Contractor has
in order to complete the work.

vi. Planned repair work under this solicitation is not to begin until the Contractor receives a
Purchase Order based on the quote from the Contractor. The Contractor shall start work in a
timely fashion after the Contractor receives the Purchase Order.

2.5 Minimum Qualifications for Bidders 

A. All bidders on this project shall prove their ability to perform the services mentioned above before
any agreement shall be made. Bidders must:

i. Have at least five years’ experience in this or a closely related field.

ii. Have available qualified personnel.  Bidders shall certify that they are factory authorized and
trained to perform inspections, maintenance and service on the Fike Explosion Suppression
System.

iii. Conduct business in a legal and reliable manner.

iv. Have adequate equipment and tools to perform the work.

v. Have financial resources necessary to undertake and perform the contract properly.

vi. Be licensed to operate in the Commonwealth of Virginia and Fairfax County.

vii. Have the ability to respond to emergency repairs within 24 hours.

B. The Owner reserves the right to ask Bidders for any additional information that UOSA, in its sole
discretion, deems necessary to make an Award.

2.6 Contractor’s Responsibilities 

A. The Contractor shall be responsible for all products and/or services as required by this solicitation.
The use of subcontractors is prohibited unless:

i. The use of subcontractor is indicated in the bid

ii. The Bidder receives written approval to use a subcontractor prior to, or as part of the formal
contract between the parties

B. Even when properly authorized by UOSA, the use of a subcontractor does not relieve the
Contractor of liability under the contract.

C. The Contractor, at its sole expense, shall be responsible for damage to UOSA and non-UOSA
property as a result of its failure to protect such facilities and utilities.

D. Where the Contractor's Work may cause damage or disrupt existing UOSA property including but
not limited to utilities, plant equipment, instrumentation and control systems, the Contractor shall
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make arrangements necessary for the protection of such property.  The Contractor, at its sole 
expense, shall immediately replace UOSA property removed or damaged by, or at the direction of, 
the Contractor or any subcontractor to the Contractor.  Replacements will be new and current 
technology unless otherwise provided for in these specifications, or authorized by UOSA. 

E. Contractor shall return all work areas to the same or better condition than prior to start of Work.  
Contractor must notify UOSA of any area, piece of equipment, etc., that is damaged or not in the 
same or better condition than prior to start of Work.  The Contractor will be responsible for repair, 
replacement, etc., of any such property, which is within the Contractor's area of responsibility and 
is found to be in need of repair/service by the UOSA Project Manager.  Acceptance shall not occur 
until all such damages are either repaired or replaced or for which UOSA is reimbursed a fair and 
reasonable sum as negotiated and agreed to in writing, by UOSA. 

F. The Contractor shall at all times keep the premises and adjacent areas free from accumulations of 
waste material or rubbish.  The Contractor shall secure the premises as needed. At completion of 
the work, the Contractor shall remove from and about the premises and adjacent areas, all rubbish, 
tools used for work and surplus materials, and shall leave the area “Broom Clean” and ready for 
use.  

 

End Section 2  
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SECTION 3 – SCOPE OF WORK - FIRE PROTECTION SYSTEMS 

3.1 General 

A. Selected Contractor shall perform testing, inspection and repair services as described in this 
section. This includes but is not limited to: 

a. Annual Fire Alarm testing 

b. Annual and Quarterly Sprinkler inspection and testing 

c. Semi-Annual and Annual FM-200 System inspection and testing 

d. Repair Services 

B. UOSA will coordinate and notify appropriate authority having jurisdiction if they by laws, 
ordinances or regulations require prior notification and/or must be present during testing and 
inspection.  

3.2 Contractor’s Responsibilities 

A. The Contractor’s personnel on site shall have all training, certificates and experience necessary to 
perform the work specified in this solicitation.   

B. The Contractor warrants that all workmanship shall be of the highest quality and in accordance 
with contract documents and manufacturer(s) specifications, and shall be performed by persons 
qualified at their respective trades.  All services shall be performed in the highest professional 
manner, and in accordance with all applicable and current industry standards, regulations, codes 
and statutes. Unless the means or methods of performing a task are specified, Contractor shall 
employ methods that are generally accepted and used by the industry. 

C. It is the responsibility of the Contractor to fully test any installation or re-installation of equipment 
(new or repaired) and obtain sign off from UOSA Project Manager before it is placed into or back 
into service.      

D. The Contractor shall at all times keep the premises and adjacent areas free from accumulations of 
waste material or rubbish.  The Contractor shall secure the premises as needed. At completion of 
the work, the Contractor shall remove from and about the premises and adjacent areas, all rubbish, 
tools used for work and surplus materials, and shall leave the area “Broom Clean” and ready for 
use. UOSA will provide a dumpster where waste material and equipment can be disposed, unless 
otherwise noted.  

E. The Contractor is expected to have as part of his inventory and everyday work environment the 
necessary repair equipment, testing devices, parts and tools needed to perform the work.  The 
Contractor shall be able to provide all necessary labor, materials, tools, equipment, appliances, 
parts, appurtenances and transportation.   UOSA shall not be responsible for supplying any of the 
equipment, testing devices, appliances, etc. necessary to perform the Work specified in this 
solicitation. 

3.3 Annual Fire Alarm Testing  

A. Annual Fire Alarm testing shall be performed in the following locations:  

Location Description 

FB FLAT BRANCH PUMP STATION             

G OPERATIONS BUILDING 
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Location Description 

Q AUXILIARY POWER BUILDING   

U DRYER BUILDING               

AA SECONDARY TREATMENT CONTROL BUILDING 

BB ELECTRICAL LOAD CENTER #15     

C DIGESTER COMPLEX BUILDING   

D2 FLOTATION THICKENER  BUILDING #2      

E ELECTRICAL LOAD CENTER #2  

H1 SOLIDS HANDLING BUILDING #1 

H2 SOLIDS HANDLING BUILDING #2 

HH CHEMICAL TREATMENT CONTROL BUILDING  

J2 CHEMICAL SLUDGE PUMP BUILDING      

JJ CHLORINATION WORK STATION BUILDING 

K2 THICKENED CHEMICAL SLUDGE PUMP 
BUILDING #2  

L2 ADVANCED WASTEWATER TREATMENT 
BUILDING  #2 

LB LABORATORY BUILDING 

N2 RECARBONATION SLUDGE PUMP BUILDING #2 

N3 RECARBONATION SLUDGE PUMP BUILDING #3 

S2 MAINTENANCE BUILDING #2  

V2 BLOWER BUILDING #2  & LOAD CENTER #20  

Z2 DECHLORINATION BUILDING #2 

56 SELECTOR BASINS 56/4-7         

DD2 PLANT WASTE PUMP STATION #2     

F ADMINISTRATION BUILDING    

O2 CHLORINATION BUILDING #2    

B. Testing shall be in strict accordance with NFPA 72.

C. Manufacturer is Siemens Building Technologies.

D. If deficiencies are found they shall be replaced or repaired as specified in paragraph 3.6.

3.4 Annual and Quarterly Sprinkler inspection and testing 

A. Quarterly sprinkler inspection and testing shall be performed in the following locations:

Location Description 

Q AUXILIARY POWER BUILDING
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Location Description 

U DRYER BUILDING                

JJ CHLORINATION WORK STATION BUILDING 

LB LABORATORY BUILDING            

D2 FLOTATION THICKENER  BUILDING #2 

G OPERATIONS BUILDING   

H1 SOLIDS HANDLING BUILDING #1 

O2 CHLORINATION BUILDING #2          

S2 MAINTENANCE BUILDING #2 

Z2 DECHLORINATION BUILDING #2    

B. One of the Quarterly inspections shall be performed in conjunction with the Annual inspection. 

C. Testing shall in strict accordance with NFPA 25.  

D. If deficiencies are found they shall be replaced or repaired as specified in paragraph 3.6.  

3.5 Semi-Annual and Annual FM-200 System inspection and testing 

A. Semi Annual and Annual FM-200 System testing shall be performed in following locations:  

Location Location Description Sub-systems included  

G 4TH FLOOR COMPUTER 
ROOM 

OPERATIONS BUILDING  Room and under floor (two 
separate systems) 

G ROOM 148A OPERATIONS BUILDING         Room and under floor 

(two separate systems) 

G 4TH FLOOR COMMAND 
CENTER 

OPERATIONS BUILDING  Room only 

BUILDING U  ROOM 112 DRYER BUILDING               Room and under floor 

(two separate systems) 

BUILDING U ROOM 113 DRYER BUILDING                Room and under floor 

(two separate systems) 

BUILDING F ADMINISTRATION 
BUILDING  

Room only 

 

B. All systems, except in location F1, have a main and a reserve tank. 

C. The following procedure shall be followed during a Semi Annual inspection: 

a. Weigh tanks 

b. Verify content level with dip stick, as available 

c. Visual inspect hoses, firings, nozzles, tanks and panel 

d. Test panel batteries 
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e. Verify gauge pressure 

f. Check for obstructions to discharge pattern 

g. Attach inspection tag(s) at tank(s) 

D. The following procedure shall be followed during an Annual inspection for each sub-system: 

a. All Semi-Annual testing procedures 

b. Place fire alarm control panel in test mode 

c. Disconnect actuators at tanks to prevent discharge  

d. Initiate one detector and observe notification on panel 

e. Verify that audible alarm(s) are activated 

f. Verify that HVAC systems shut down and dampers close 

g. Initiate second detector and verify that activation sequence begins on panel 

h. Verify that actuators at tanks are initiated by discharge sequence  

i. Verify that strobe light(s) inside and outside protected area are working 

j. Repeat above steps for reserve tank system, when applicable 

k. Reset FM-200 panel 

l. Place Fire Alarm control panel in normal mode 

m. Verify actuators at tanks are reset and safe to reconnect 

n. Reconnect actuators 

o. Verify HVAC system returns to service 

p. Test jumper low pressure switch at tanks and verify indication at panel 

3.6 Repair Services 

A. When needed the Contractor shall provide troubleshooting and repair services to identify problems 
and recommend solutions.   

B. Cost of repairs or out-of scope work shall be negotiated between the Contractor and UOSA, and 
approved by UOSA prior to commencement of any work.  The Contractor shall not be held liable 
if the UOSA Project Manager's decision is to reject the Contractor's recommendations or suspend 
and reschedule identified repairs.  

C. The Contractor shall coordinate hardware, programming and software issues with authorized 
vendor or manufacturer.  

D.  UOSA reserves the right to supply any required part from its inventory or other sources as may be 
deemed to be in the best interest of UOSA based on price and availability.  

E. All defective parts are to be salvaged, recycled or disposed of according to local, state and federal 
regulations.  

F. All Work and materials may be subject to a final inspection by an authorized representative of 
UOSA.  If the contract documents, UOSA's instructions, or laws, ordinances or regulations of any 
public authority require Work to be tested or approved, the Contractor shall give UOSA timely 
notice of readiness for inspection by the proper authorities.  If any such Work is covered up 
without approval or consent, it must, if required by UOSA or other proper authorities, be 
uncovered for examination at Contractor's expense. 
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G. The Contractor shall be responsible for obtaining required permits from authorized jurisdictions on
behalf of UOSA and updating record drawings when required.

3.7 Written Report Requirement 

A. The Contractor shall, at the completion of work, furnish to the UOSA Project Manager a complete
written report describing the work performed by the Contractor.  This report shall include at least the
following:

a. Condition of equipment as found

b. Results of tests performed

c. Repairs made by the Contractor, including list of parts replaced/repaired

d. Name(s) of contractor's personnel who worked on equipment identified in report and dates
worked

e. Any recommendations relating to changes in settings or other revisions, replacement or
upgrades to the equipment

B. If any wiring or piping changes are made the Contractor the report shall include detailed and
accurate drawing(s) of the revisions.

3.8 Method of Ordering 

A. UOSA shall issue purchase orders for projects on an as needed basis.  Contractor shall complete all
Work based on individual purchase orders and in accordance with applicable specifications,
contract documents, information included as a response to this solicitation and all applicable local,
state and national standards and applicable manufacturer recommended specifications for all
materials and proprietary installation processes.

B. Work under this solicitation is not to begin until the Contractor receives a purchase order.  The
Contractor shall start and complete the Work in a timely fashion after the Contractor receives the
purchase order.

C. The following applies to Repair Services (paragraph 3.6):

a. UOSA will request quotes with a firm/fixed cost from the Contractor before issuing a purchase
order. Quotes are to be returned within ten (10) working days, unless a different time of return
is mutually agreed to.  These quotes shall be furnished by the Contractor at no charge and are
considered an overhead cost to be included in the submitted labor rates.

b. Quotes shall be valid for acceptance by UOSA for a minimum of 30 days. Quotes will cover
only quoted Work; unforeseen or unknown repairs will be mutually agreed upon by the
Contractor and UOSA.

c. The Contractor shall specify the following in all quotes:

 Short description of the scope of Work or reference to received information

 Anticipated time of completion (number of work days)

 Labor cost

 Cost of materials and equipment (including mark-up)

d. When applicable, include:

 Material/equipment salvage value (as a credit to UOSA)

 Cost of subcontractors (including mark-up)
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 Cost of rental equipment (including mark-up)

 Any safety concerns that the Contractor  has in order to complete the Work

D. UOSA reserves the right to assign purchase orders to other Contractors based on its sole discretion,
in consideration of its knowledge and/or evaluation of Contractor’s qualifications, expertise,
capabilities, performance record, availability, cost, delivery time and any other factors as may be
pertinent to the project, in the best interest of UOSA.

3.9 Qualifications of Bidders 

A. A bidder’s qualifications are to include but are not limited to:

 Has at least five years experience in providing services as specified herein

 Conducts business in a legal and reliable manner

 Conducts an applicable safety program

 Has qualified staff and the ability to do the majority of work with in-house staff

 Has adequate equipment and tools to perform the work

 Has financial resources necessary to undertake and perform the contract properly

End Section 3 
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STANDARD TERMS AND CONDITIONS 

[Non-Construction] 

The following Terms and Conditions establish requirements and conditions governing responsibility, policy, and procedures und the Contract 
Documents that apply during the performance of the Contract and Warranty Period. Additional requirements and conditions appear in other Contract 
Documents. The Contract Documents may be modified only in writing, signed by the Owner. 

ARTICLE I 
DEFINITIONS 

Whenever used in this solicitation or in the Contract Documents, the following terms have the following meanings, which are applicable to both the 
singular and plural and the male and female gender thereof: 

1.0 Acceptance: UOSA’s acceptance of any Phase or of the Project as a whole from the Contractor upon confirmation from the Contract Manager 
and the Contractor that the Phase or the Project as a whole is totally complete in accordance with the Contract requirements and that all defects 
have been eliminated. Final Acceptance is UOSA’s written determination that the Work (excluding Warranties) is complete. Final Acceptance is 
confirmed by the making of Final Payment of the Contract Price for the affected Phase or for the Project as a whole including any Change 
Orders or other modification thereto. Contractor is responsible for all Work until Final Acceptance. 

1.1 Bidder:  The individual or business entity who or which submits a Bid or a Proposal to the RFP or IFB (see also, Offeror). 

1.2 Change Order: A written modification to the Contract affecting Contract Price or Contract Time, or both, signed by both parties. A 
Unilateral Change Order is a Change Order issued by UOSA establishing a modification when the parties cannot agree on a Change Order, 
with the right reserved to the Contractor to initiate a claim if the parties are unable to agree on the disputed terms. Any modification to the Contract 
affecting Contract Price or Contract Time shall be made only by Change Order or Unilateral Change Order. 

1.3 Contract: 

A. “The Contract" is the written agreement of the parties, and shall be deemed to incorporate the Contract Documents covering the
performance of the Work and the furnishing of services, labor, materials, Equipment, incidental services, tools, and equipment for the
performance of the Work. It shall be deemed to include Supplemental Agreements amending or extending the scope of the Work
contemplated and which may be required to achieve Acceptance and Final Acceptance or both. The Contract, as so defined, represents
the entire and integrated agreement between the Owner and the Contractor, and supersedes all prior negotiations, representations, or
agreements, both written and oral.

B. References to the “executed Contract” or the “signed Contract” refers to that portion of the Contract signed by parties. For Projects under
$50,000 and where specifically noted therein, a Purchase Order may take the place of the executed Contract.

C. The Contract may be modified only in writing signed by the Owner. The Contractor recognizes that no representative or agent of Owner
has any authority to modify the Contract Documents in any other manner, express or implied. The Contractor agrees that it shall not rely
upon or in any way assert the occurrence of any modification of any Contract Document other than in writing signed by the Owner and
waives any right or ground to do so.

1.4 Contract Documents: The Contract Documents consist of the Invitation for Bid (“IFB”) OR the Request for Proposal (“RFP”), a signed copy 
of the Bid Form OR Proposal (including drawings and submittals and excluding any terms and conditions contrary or in addition to those in 
the RFP unless specifically agreed to in writing as a Supplemental Condition), the signed Contract, the Payment Bond (if any), the 
Performance Bond (if any), the Terms and Conditions, the Supplemental Conditions, and shall include all modifications of any of the 
foregoing incorporated by Addenda into the Contract Documents prior to execution of the Contract, and all Supplemental Agreements or 
Changes to the Contract Documents made subsequent to execution of the Contract.  

1.5 Contract Manager: The UOSA employee designated for purposes of oversight of the Contract and the Work. The Contract Manager is the 
Owner’s authorized representative for all aspects of the Contract after Contract Award. UOSA may also designate a Technical Representative 
for routine coordination with the Contractor. The Contract Manager and the Technical Representative, if any, should be identified in the 
executed Contract. However, any change to the Contract affecting the Contract Price or the Contract Time is not effective and has no force and 
effect unless and until signed by the UOSA Executive Director or, in the absence of the Executive Director, UOSA Deputy Executive Director, or 
designee. 

1.6 Contract Price: The total compensation to be paid the Contractor for performance of all requirements of the Contract Documents. Any provision 
of the Contract Documents which imposes any responsibility or performance obligation upon the Contractor shall be deemed to include the phrase 
“within the Contract Price.” Any claim or request by the Contractor for additional compensation for any reason shall be deemed to be a claim for 
modification of the Contract Price and must be submitted in strict accordance with the Disputes clause. 

1.7 Contract Time: The time within which the Contractor is required to achieve Acceptance, and thereafter to achieve Final Acceptance, of the 
Work. The Contract Time is of the essence of the Contract. 

1.8 Contractor: The person or persons, partnership, firm, join venture, or corporation submitting a Bid or Proposal for the Work contemplated.  

1.9 Notice: The term "Notice" or the requirement to notify, as used in the Contract Documents or applicable state or federal statutes, shall mean a 
written communication delivered in person or by certified or registered mail to the individual, or to a member of the firm, or to an officer of the 
corporation for whom it is intended. Certified or registered mail shall be addressed to the last business address known to the party who gives the 
Notice. Notice to the Owner shall be given at the office of the Owner’s Contract Manager. Notice is effective upon receipt. Communications by 
email shall not satisfy any Notice requirements of the Contract Documents except as may be provided specifically. 

ATTACHMENT A – UOSA STANDARD TERMS AND CONDITIONS 
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1.10 Notice to Proceed: A written Notice given by the Owner to the Contractor establishing the date on which the Contract Time will commence 
and on which the Contractor shall be authorized to begin the Work. The execution of a Task Order or the issuance of a Purchase Order shall 
operate as a Notice to Proceed for the Work included in that document. 

1.11 Offeror: The individual or business entity who or which submits a Bid or a Proposal to the RFP or IFB. (see also, Bidder) 

1.12 Owner: 

A. Owner means the Upper Occoquan Sewage Authority, also known as Upper Occoquan Service Authority, and referred to by the
acronym “UOSA”, whose address is 14631 Compton Road, Centreville, Virginia, 20121-2506 (telephone number 703-830-2200). The
Executive Director of the Upper Occoquan Sewage Authority shall have the authority to act on behalf of the Upper Occoquan Sewage
Authority for all purposes under this Contract, and in the absence or incapacity of the Executive Director, the Deputy Executive Director
shall have all powers and authority of the Executive Director. The Executive Director may designate a Contract Manager for purposes of
over-sight of the Contract and the Work.

B. UOSA is a public body politic and corporate organized under the Virginia Water and Waste Authorities Act and subject to the Occoquan
Policy. UOSA was created by the concurrent actions of the governing bodies of Fairfax County, Prince William County, the Town of
Manassas (now the City of Manassas), and the Town of Manassas Park (now the City of Manassas Park) and was chartered by the State
Corporation Commission of Virginia on April 1, 1971. UOSA was formed to acquire, finance, construct, operate and maintain facilities
for the abatement of pollution resulting from sewage in its service areas in order to protect water quality in the Occoquan Watershed.

C. UOSA currently owns and operates an advanced water reclamation plant and a regional system of interceptor sewer lines, pump stations
and force mains that deliver sewage from the four member jurisdictions to the treatment plant.

1.13 Partial Utilization: The terms “or a defined portion thereof,” “Partial Utilization,” “Owner’s Partial Utilization,” “defined portion of the Work,” 
“Owner’s use of portions of the Work,” or words of similar import when used in the Contract Documents shall be deemed to mean such portion of 
the Work as may be designated by the Owner in its sole discretion as having achieved that degree of completion which will permit the Owner to 
take over and commence the use and operation thereof prior to Acceptance of all Work. Such determination as to a defined portion of the Work so 
as to permit Owner’s Partial Utilization shall not affect the determination of either Acceptance or Final Acceptance of the Work as a whole, which 
is understood to be indivisible, nor shall such determination have any impact on the obligation of the Owner to assess and deduct Liquidated 
Damages for failure to achieve Acceptance of the Work. 

1.14 Project: The term "Project" shall be synonymous with the term "the Work." 

1.15 Proposal: The response by an Offeror to the RFP.  

1.16 Subcontractor: Any party, entity, or enterprise of any sort other than the Contract providing labor or services to the Project 
pursuant to any agreement or arrangement with the Contractor. 

1.17 Supplemental Agreements: Written agreements covering alterations, amendments, or extensions to the Contract and include Change Orders 
and Unilateral Change Orders.  

1.18 UOSA: Upper Occoquan Service Authority, interchangeable with “Owner.” 

1.19 Work: The word "Work" within the Contract Documents shall include all services, material, labor, equipment and tools, Equipment, 
appliances, machinery, transportation, appurtenances, bonds, insurance, and all related costs necessary to perform and complete the Contract, 
and any such additional items and costs not specifically indicated or described which can be reasonably inferred as belonging to the item 
described or indicated or as required by industry practice, custom or usage to provide a complete and satisfactory deliverable system, structure 
or product in strict compliance with all requirements of the Contract Documents. Work means the same as “Project”.  

ARTICLE II 
THE CONTRACTOR REPRESENTATIONS AND OBLIGATIONS 

2.0 Arrearage: By submitting a Bid or Proposal in response to this IFB or RFP, the Offeror shall be deemed to represent that it is not in arrears in 
the payment of any obligation due and owing UOSA, the Commonwealth of Virginia, or any public body within Virginia. Said 
representation shall include the payment of taxes and employee benefits. Offeror further agrees that it shall make diligent effort to avoid 
becoming in arrears during the term of the Contract. 

2.1 Collusion: By submitting a bid or a proposal, Offeror represents that such bid or proposal is submitted without prior understanding, 
agreement, or connection with any corporation, partnership, firm, or person submitting a proposal for the same requirements, without 
improper collusion or fraud. Collusive bidding is a violation of State and Federal law and can result in fines, prison sentences, and civil 
damage awards. All Bidders are required to sign the included UOSA Solicitation Disclosure Form that is included at the beginning of the 
Solicitation document. (Disclosure form must be filled out in its entirety.) 

2.2 Compliance with Laws: The Offeror/Contractor hereby represents and warrants that: 
It is qualified to do business in the Commonwealth of Virginia and that it will take such action as, from time to time hereafter, may be necessary to 
remain so qualified; 
It shall comply with all federal, State and local laws, regulations, and ordinances applicable to its activities and obligations under the Contract 
including, but not limited to the Virginia Procurement Act; 
It shall obtain at its expense, all regulatory and professional licenses, business licenses, permits, insurance, and governmental approvals, if any, 
necessary to the performance of its obligations under the Contract; and 
The Offeror shall include in its bid or Proposal the identification number issued to it by the Virginia State Corporation Commission. Any 
bidder that is not required to be authorized to transact business in the Commonwealth of Virginia as a foreign business entity under Title 13.1 
or Title 50 of the Virginia Code or as otherwise required by law shall include in its bid a statement describing why the bidder is not required 
to be so authorized. Any Offeror that fails to provide this required information shall not be entitled to a Contract Award. 
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2.3 Contractor’s Responsibilities: The Contractor shall be responsible for all Work required by this solicitation. The use of Subcontractors is 
prohibited, without prior written consent from UOSA. Any consent to use Subcontractors, shall not relieve the Contractor of liability under the 
Contract. 

2.4 Debarment Status: By submitting a Bid or a Proposal, Offeror certifies that it is not currently debarred by the Commonwealth of 
Virginia (or any other Virginia public body) from submitting Offers or proposals on contracts for the type of goods and/or services covered 
by this solicitation, nor is it an agent of any person or entity that is currently so debarred. 

2.5 Drug-free Workplace: During the performance of this Contract, the Contractor agrees to (i) provide a drug-free workplace for the 
Contractor's employees; (ii) post in conspicuous places, available to employees and applicants for employment, a statement notifying employees 
that the unlawful manufacture, sale, distribution, dispensation, possession, or use of a controlled substance or marijuana is prohibited in the 
Contractor's workplace and specifying the actions that will be taken against employees for violations of such prohibition; (iii) state in all solicitations 
or advertisements for employees placed by or on behalf of the Contractor that the Contractor maintains a drug-free workplace; and (iv) include 
the provisions of the foregoing clauses in every Subcontract or purchase order of over $10,000, so that the provisions will be binding upon each 
Subcontractor or vendor. 

2.6 Duration of Bids/Proposals: Bids/Proposals shall be valid for a minimum of 90 days following the deadline for submitting bids. If an 
award is not made during that period, all offers shall be automatically extended for another 90 days. Bids/Proposals will be 
automatically renewed until such time as either an award is made or proper notice is given to UOSA of Bidder’s/Offeror’s intent to 
withdraw its bid/proposal. Bids/Proposals may only be canceled by submitting written notice at least 15 days before the expiration of 
the then current 90-day period. 

2.7 Employment Discrimination: 

A. By submitting their bids or proposals, Offerors certify to UOSA that they will conform to the provisions of the Federal Civil Rights Act
of 1964, as amended, as well as the Virginia Fair Employment Contracting Act of 1975, as amended, and where applicable, the
Virginians With Disabilities Act, the Americans With Disabilities Act and § 2.2-4310 of the Virginia Public Procurement Act.

B. During the performance of this Contract, the Contractor agrees as follows:

1. The Contractor will not discriminate against any employee or applicant for employment because of race, religion, color, sex, national 
origin, age, disability, or any other basis prohibited by state law relating to discrimination in employment, except where there is a bona 
fide occupational qualification reasonably necessary to the normal operation of the Contractor. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices setting forth the provisions of this nondiscrimination 
clause.

2. The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, will state that such
Contractor is an equal opportunity employer.

3. Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation shall be deemed sufficient for the
purpose of meeting the requirements of this section.

4. The Contractor will include the provisions of the foregoing paragraphs 1, 2 and 3 in every Subcontract or purchase order over
$10,000.00, so that the provision will be binding upon each Subcontractor or vendor.

2.8 Employment of Aliens: It shall be the responsibility of the Contractor to comply and to require compliance by others on the Project with all 
federal, state and local laws dealing with employment of aliens, including, but not limited to, the requirements and prohibitions provided in 
the Immigration and Nationality Act (INA) of 1952, as amended, and the Immigration Reform and Control Act (IRCA) of 1986, as amended, 
which control employment of unauthorized aliens. By entering into a Contract with UOSA, Contractor represents that it does not, and shall 
not during the performance of the Contract, knowingly employ an unauthorized alien. 

2.9 Ethics in Public Contracting: Contractor hereby certifies that it has familiarized itself with the following provisions of the Virginia Code, 
and that all amounts received by it pursuant to any Contract or Task Order Awarded to it are proper and in compliance therewith: Section 2.2-
3100 et. seq., the State and Local Government Conflict of Interests Act; Section 2.2-4367 et seq., Ethics in Public Contracting; Section 18.2-
498.1 et seq., Virginia Governmental Frauds Act; and Articles 2 (Section 18.2-438 et seq.) and 3 (Section 18.2-446 et seq.) of Chapter 10 of Title 
18.2. 

2.10 Examination of Records: The Offeror agrees that in any resulting Contract, either UOSA or its duly authorized representative shall have 
access to and the right to examine and copy any directly pertinent books, documents, papers, and records of the Contractor involving transactions 
related to any resulting Contract. This obligation shall expire five years after the final payment for the final service performed as a result of any 
and all Contract(s), Task Order(s) or Purchase Orders awarded pursuant to this solicitation, or until audited by UOSA, whichever is sooner. 
Contractor will provide reasonable access to any and all necessary documents and upon demand provide copies of documents if so required 
by UOSA or its representative(s). UOSA will reimburse the Contractor for any reasonable expenses it incurs as a result of such a request.  

2.11 Independent Contractor: The Contractor shall perform or cause to be performed all Work under the Contract as an independent contractor 
and shall not be considered either an agent or employee of the Owner or of the Engineer. 

2.12 Permits and Inspections (where applicable): 

A. The Contractor shall obtain and provide any and all required permits from the appropriate local authority.

B. The Contractor shall be responsible for scheduling all inspections and performing all work necessary for testing and inspections as
required by any and all authorities having jurisdiction during the course of Work.

2.13 Safety Program and Contractor’s Compliance (where applicable): If applicable to this contract: 
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A. The Contractor shall comply with all applicable Federal, State, and local safety programs, regulations, standards, and codes, to include 
though not limited to: 

1. The Virginia Uniform Statewide Building Code; 

2. Building Officials & Code Administrators (BOCA) codes (together with adopted International Codes); 

3. Virginia Department of Health (VDH) regulations; 

4. Virginia Department of Environmental Quality (DEQ) regulations;  

5. Virginia-OSH (VOSH) regulations, and 

6. National Electric Code (NEC). 

B. The Contractor shall have a current written safety program, that complies with all applicable OSHA and VOSH standards for General 
Industry regulations, and if required, a written Permit Required Confined Space Entry Program that complies with VOSH Standard 
Confined Space Entry Standard 1910.146. A copy of these programs shall be provided to the Purchasing Manager with the Contractor's 
general safety program not later than seven days after contract award and before beginning Work.  

C. If the Work requires working in a confined space, the Contractor shall utilize only personnel trained for confined space entry and shall 
provide all entry equipment including atmospheric test equipment. 

D. Contractor’s employees shall wear hard hats and steel toe shoes while working in all applicable areas. 

2.14 Superintendence by Contractor (where applicable):  

A. The Contractor shall have a competent Superintendent, satisfactory to UOSA, to oversee the progress of the Work. The Contractor shall 
be responsible for coordinating all portions of the Work except where otherwise specified in the Contract Documents, and for all safety 
and worker health programs and practices. The Contractor shall notify the Contract Manager, in writing, of any proposed change in 
Superintendent including the reason therefore prior to making such change. 

B. The Contractor shall at all times enforce strict discipline and good order among the workers on the project. The Contractor shall not 
employ on the Project any unfit person, anyone not skilled in the work assigned to him, or anyone who will not work in harmony with 
those employed by the Contractor, subcontractors, UOSA or UOSA’s separate Contractors and their subcontractors. 

C. UOSA may, in writing, require the Contractor to remove from UOSA property, any employee UOSA deems to be incompetent, careless, 
not working in harmony with others on the site, or otherwise objectionable. 

2.15 UOSA Drug and Alcohol Policy: The Contractor shall be subject to follow this UOSA Policy at all times while on UOSA premises. 

A. Drugs or Alcohol and the Job: 

The nature of the Work of UOSA requires that the highest standards of safety be maintained for the public, employees and Contractors 
working at UOSA. The use of drugs, i.e., controlled substances or alcohol while on the job or working while under their influence poses 
a threat to that health and safety. 

B. Guidelines for Drugs and Alcohol: 

All employees and Contractors are required to work with faculties unimpaired. Therefore, the use or possession of drugs or alcohol while 
on UOSA premises is strictly prohibited. Working or reporting to work in a condition that would prevent the employee or Contractor 
from performing his duties in a safe or effective manner for any reason also is prohibited. Any illegal substances will be turned over to 
the appropriate law enforcement agency and may result in criminal prosecution. 
Employees or Contractors undergoing prescribed medical treatment with a controlled substance are required to advise their supervisor, 
contract administrator and/or the UOSA safety officer of such treatment. Prescribed use of controlled substances as a part of a medical 
treatment is not necessarily grounds for disciplinary action. However, where such use adversely affects an employee or Contractor’s 
ability to perform his or her job safely and effectively, alternative work assignment or other appropriate action will be employed. 

C. Detection of Drugs or Alcohol: 

As a part of its program to prevent the use of controlled substances and alcohol that affect the workplace and in the event of an accident 
or any incident where safety rules have been or appear to have been violated, employees or Contractors involved or responsible may be 
required to undergo a urine test or other method for the purpose of detecting the use or presence of controlled substances or alcohol. In 
addition, where a supervisor, contract administrator or safety officer has reason to believe that an employee or Contractor may be drug or 
alcohol impaired, he or she may require the employee or Contractor to submit to such testing. The cost of any such testing required for a 
Contractor will be charged to that Contractor or deducted from payments to the Contractor. An employee’s or Contractor’s refusal to 
submit to a urine or other test or to cooperate with UOSA’s effort to eliminate drugs or alcohol in the workplace may be grounds for 
disciplinary action, including termination of employment or contract. 

2.16 UOSA Smoking Policy: The Contractor shall be subject to follow this UOSA Policy at all times while on UOSA premises. 

Purpose: 
The purpose of the UOSA smoking policy is to maintain UOSA as a safe and smoke-free environment for everyone. 

Policy: 
Because of the numerous potentially flammable solids, liquids, and gases encountered in UOSA operations. With limited exceptions smoking 
must be prohibited in the UOSA workplace. 

Smoking is prohibited inside the security fence of the Plant and all Pump Stations except in the following Plant locations: 
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patio area on the east side of the Laboratory Building; 
patio area north of Building H/1; 
the immediate area at the south entrance to Building S/2; 
the east side of X/1; 
the north side of D/2; and 
the east balcony off the 2nd floor of Building U. 
Employees may smoke in the patio area on the east side of Building F. 
The public will be allowed to smoke on the west side of Building F. 

The users must keep all smoking areas clean. Failure to do so may result in the loss of the smoking privileges. Trash receptacles and cigarette 
disposal receptacles will be provided at each approved location. The responsibility of emptying the receptacles rests with the users. 

Other Non-UOSA Sites:  
Contractor shall obey all nonsmoking rules and regulations when performing work for UOSA on non-UOSA premises. It is the responsibility 
of the Contractor to identify these prohibited areas and inform its employees that smoking is not allowed in specified restricted areas. 

2.17 Vehicle Operation Compliance:  Vehicles being driven on UOSA property must comply with the posted speed limit, stop and yield signs. 
Operators found in non-compliance will be asked to leave UOSA property. The Contractor may be required to replace the offenders with new 
personnel if deemed to be in the best interest of the Authority by UOSA’s Safety Officer. 

ARTICLE III 
CONTRACT TERMS 

3.0 Contract Changes / Change Orders: No verbal agreement or conversation with any officer, agent or employee of UOSA either before or after 
the execution of any Contract resulting from this solicitation or follow-on negotiations, shall affect or modify any of the terms, conditions, 
specifications, or obligations contained in the solicitation, or resulting Contract. No alterations to the Terms and Conditions or any other 
change affecting Contract Price or Contract Time, or both, shall be valid or binding upon UOSA unless made in writing in the form of a Change 
Order and signed by UOSA’s Executive Director or Deputy Executive Director, or designee. 

 In any event and in all circumstances, the Contractor shall be solely liable and responsible for, and UOSA shall be under no obligation to pay for, 
any Contract changes or deviations made without first receiving a Written Change Order to deviate from the Contract. 

 Changes can be made to the contract in any of the following ways: 

1. By mutual agreement between the parties in a written Change Order. 

2. By UOSA issuing a Unilateral Change Order ordering the Contractor to proceed with the work. Any claim for an adjustment in Contract 
Price under this provision must be asserted by Notice to the UOSA Contract Manager. Neither the existence of a claim nor a dispute 
resolution process, litigation or any other provision of this Contract shall excuse the Contractor from promptly complying with the changes 
ordered by the Unilateral Change Order or with the performance of the Contract generally. 

3.1 Contract Documents Precedence: The Contract to be entered into as a result of this solicitation shall be by and between the Offeror as 
Contractor and UOSA. The Contract Documents shall include the following items, which are listed in order of precedence: 

1. Supplemental Agreements, with the most recent having precedence, 

2. Fully executed Task Orders, (if applicable) 

3. The fully executed Contract 

4. The Terms and Conditions 

5. The RFP or IFB and any Addenda to the IFB or RFP, 

6. The Offeror’s Bid or Proposal (including any drawings and submittals), and excluding terms and conditions that are not expressly agreed 
to in writing by UOSA in a Supplemental Agreement.  

Anything called for by one of the Contract Documents and not called for by the others shall be of like effect as if required or called for by all, 
except that a provision clearly designed to negate or alter a provision contained in one or more of the other Contract Documents shall have the 
intended effect. 

The intent of the Contract Documents is to describe a functionally complete Project to be performed in accordance with the Contract 
Documents. Any services, material, labor, equipment, tools, Equipment, appliances, machinery, transportation, appurtenances, bonds, 
insurance, and all related costs that may reasonably be inferred from the Contract Documents as being required to produce the intended result 
shall be deemed to be part of the Work whether or not specifically called for. When words which have a well-known technical or trade 
meaning are used to describe any portion of the Work, such words shall be interpreted in accordance with that meaning. The words “will” or 
“shall” are used interchangeably and denote mandatory, non-discretionary conduct or intent. 

By submitting an Offer or Bid in response to this solicitation, the Offeror agrees to all Terms and Conditions and to the Specifications 
contained in the RFP or IFB, unless and except as otherwise noted as an exception in the Offeror’s Bid or Proposal. Any terms and conditions 
that the Offeror proposes to use must be submitted as part of the Bid or Proposal (unless otherwise specifically noted in this solicitation or 
otherwise required in accordance with Virginia law) but shall not be deemed accepted terms agreed to by the Owner unless and until those 
terms are incorporated expressly into the Contract by Supplemental Agreement or by Change Order signed by both parties. Terms and 
conditions submitted by an Offeror after the required submission date will not be considered for incorporation into the terms of the awarded 
Contract. 

Terms and conditions submitted by an Offeror after the required submission date will not be considered for incorporation into the terms of the 
awarded Contract. 

All time limits stated in the Contract Documents, including but not limited to the time for completion of the Work, are of the essence. 
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3.2 Default: The Contractor may be deemed by the Owner to be in default of the Contract if the Contractor: 

1. abandons the Work or a defined portion thereof; or 

2. persistently or repeatedly fails or refuses to perform the Work or a defined portion thereof; or 

3. persistently or repeatedly fails to make prompt payment to Subcontractors for material or labor; or 

4. persistently or repeatedly disregards laws, ordinances, or regulations; or 

5. fails to prosecute the Work either in a timely manner or in conformance with the Contract Documents; or 

6. neglects or refuses to remove and replace at its own cost Work rejected by the ; or 

7. is otherwise in breach of the Contract. 

3.3 Delays: 

A. The Contractor shall not be responsible for delays caused by UOSA, its agents, or other contractors under contract with UOSA. To the 
extent that the Contractor is unable to proceed with timely performance due solely to the actions or inactions of UOSA, its agents, 
employees or such other contractors, the Contractor shall be granted an extension to the performance schedule equal to the documented 
amount of time the Contractor was prevented from performing work, so long as the Contractor submits a Notice of Claim to UOSA at 
the time the delay begins or within seven (7) days thereafter if the resulting delay was not reasonably foreseeable. This Notice is condition 
precedent to the assertion of any claim for additional time or compensation. 

B. Any claim for an extension of time for a delay for any cause, shall be made by filing a Notice of claim with the Owner at the time the delay 
begins or within seven (7) days thereafter if the resulting delay was not reasonably foreseeable. The Notice of claim for any delay shall be 
submitted in duplicate, in writing, and shall state the circumstances of the occurrence, the justification for the delay and for the extension of 
time, and provide the estimated duration of the delay and of the time extension requested. 

C. Within seven (7) days after the delay has ceased, the Contractor shall give written Notice to the Owner of the actual date of the cessation of the 
delay and the anticipated time extension. Within twenty (20) days after the delay has ceased, the Contractor shall submit a written statement of 
the actual time extension requested as a result of the claimed delay which shall include all documentation and supporting information for such 
claimed delay required by the Contract Documents. 

D. The Contractor shall be entitled to an extension of time for delay caused by any act or any neglect of the Owner, the Engineer or by any 
separate contractor employed by the Owner; or by strikes, lockouts, fire, insurrection, war, acts of public authorities, lightning, hurricane, 
tornado, flood, abnormal and unusually severe weather as defined above, or for any delays arising as a result of the occurrence of any physical 
conditions, subsurface conditions or soil conditions which may be encountered in the prosecution of the Work and which, in the exercise of 
reasonable care and due diligence in the investigation and analysis of all information available, should not have been foreseeable, anticipated, 
or indicated; or by any other cause which in the opinion of the Owner is entirely beyond the expectation and control of and arises without the 
fault or negligence of the Contractor. Entitlement to such extension of time shall, however, be subject to all limitations on claims for delay set 
forth in the Contract, and shall be conditioned upon strict compliance with all Notice and submission requirements imposed by therein. The 
Contractor shall be entitled to an extension of time for such causes only for the number of days of delay which the Owner may determine to be 
due solely to such causes and then only to the extent that such occurrences actually delay the Acceptance of the Project or defined portions 
thereof. If the delay is not due solely to such causes but also is due concurrently to causes for which the Contractor is not entitled to an 
extension of time, the Contractor shall not be entitled to an extension of time for such period of concurrent delay. Any request for extension 
of time shall, to the extent that such information has not been included in any previously submitted Time Impact Analysis, as may be required 
by the Specifications, be accompanied by detailed documentation of what specific schedule activities were affected, when they were affected 
and for what duration, as well as what actions the Contractor took to eliminate or mitigate the extent of the delay. Provided, however, 
compliance with this requirement shall not be in lieu of, nor result in any extension of, the submittal requirements for a Time Impact Analysis 
as required by Specifications. 

3.4 Disputes:  

A. In any case where the Contractor deems it is due additional compensation beyond the Contract Price, the Contractor shall give written 
Notice of such claim to the Owner at the time of the discovery of the occurrence of the event giving rise to the claim and before 
beginning any Work on which the claim is based. Such Notice shall identify itself as a Notice of claim, shall state the circumstances of 
the occurrence, shall specify the additional work contemplated as being required, shall state why such work is not already included 
within the scope of the Contract Documents, and to the extent reasonably foreseeable shall estimate the anticipated amount of the claim. 
If the Owner declines to consent to a Change Order and directs the Contractor to proceed with such Work, then the Contractor shall so 
proceed and within ten (10) days after completion of the Work for which additional compensation is claimed shall submit in writing to 
the Owner an itemization of the actual additional compensation claimed. Strict compliance with these provisions shall be a condition 
precedent to the assertion of any claim, and any claim for additional compensation not presented as required in this provision shall be 
barred. Compliance with such requirements, however, shall not create any presumption of the validity of such claim. 

B. The Owner will make the final decision on all requests for additional compensation or an extension of Contract Time. Within ninety (90) 
days after the Contractor files its itemization of the actual amount of additional compensation claimed, the Owner shall present the 
Owner’s final written decision to the Contractor as to whether any additional compensation should be paid. A written decision by the 
Owner within the stated time shall be a condition precedent to the institution of any judicial claim for relief by the Contractor. The 
Owner's written decision shall be final and conclusive unless the Contractor institutes appropriate judicial appeal within six (6) months 
of the date of the decision by the Owner. In the event the Owner has not rendered a decision on a claim for additional compensation or 
extension of Contract Time within the specified time frame after submission of such claim as provided herein, the claim shall be deemed 
denied and the Owner’s final decision shall be deemed to have been issued on the last day of the specified time frame after submission of 
the claim. In the interest of compromise, the Owner may, but is not required to, consider further submissions by the Contractor related to 
a claim after a final decision on a claim, but no such actions by the Owner shall in any way affect or extend the effective date of the 
Owner’s final decision on the claim.  
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C. If the Owner agrees to pay additional compensation in response to such claim, payment shall be made in accordance with or pursuant to 
such Supplemental Agreement as may be reached between the Owner and the Contractor. 

D. The Contractor shall comply with all directions and decisions of the Owner or Owner’s agent (if applicable) and shall proceed diligently 
with performance of the Contract and with any disputed work pending final resolution of any claim or dispute, whether for additional 
compensation or extension of time. "Final resolution" as used throughout the Contract Documents shall mean the conclusion or 
exhaustion of all judicial proceedings.  

E. If the Contractor at any time determines the Owner to be in material breach of the Contract, the Contractor shall provide Notice of claim 
thereof to the Owner within seven (7) days of the occurrence the Contractor deems to constitute such material breach. Such Notice shall 
specify the precise occurrence(s) of such material breach. The Contractor’s continuing performance under the Contract, after giving such 
Notice of claim, including but not limited to receiving moneys thereunder, shall constitute an election to waive such material breach and 
to confirm the continued existence of the Contract.  

F. No payment or partial payment on any claim shall be made prior to final resolution of such claim.  

G. All matters of dispute must be resolved either to the mutual satisfaction of the Owner and the Contractor or by final resolution as a 
condition precedent to the Owner's obligation to make final payment for the Work to the Contractor.  

H. The Contractor shall make no claim against any officer, agent, or employee of the Owner for, or on account of, any act or omission to act 
in connection with the Contract, and hereby waives any and all rights to make any such claim or claims. 

I. If additional compensation and/or extension of time is granted as to any claim, the same shall be incorporated in a Change Order to the 
Contract. The Contractor shall not be entitled to recover interest on any amounts claimed to be due from the Owner which are the subject 
of a good faith dispute by the Owner which are paid by the Owner within thirty (30) days following the final resolution of such dispute.  

J. The terms “claim” and “dispute” are used interchangeably in the Contract Documents and either shall mean any request by the 
Contractor for compensation in excess of that to which the Owner agrees, for a time extension in excess of that to which the Owner 
agrees, or for any other relief beyond that to which the Owner agrees.  

K. For any judicial proceedings arising from or related to the Contract Documents, the Contractor and the Owner hereby consent to 
exclusive venue and jurisdiction in the Circuit Court of Fairfax County, Virginia, or the United States District Court for the Eastern 
District of Virginia (Alexandria Division).  

L. Failure of the Owner to require compliance with any term or condition of this Contract shall not be deemed a waiver of such term or 
condition, or a waiver of the subsequent enforcement thereof, including but not limited to the Owner’s claim for a subsequent material 
breach of Contract.  

M. Failure by the Contractor to comply with any condition precedent to a claim provided by the Contract Documents shall be an absolute 
bar to such claim. 

3.5 Examination and Verification of Contract Documents: By executing the Contract, the Contractor confirms that it has thoroughly examined 
and become familiar with all of the Contract Documents; that it has determined the nature and location of the Work; the general and local 
conditions; the availability and competence of labor; the availability of equipment, materials, supplies, and Equipment, and all other matters 
which can in any way affect the Work under the Contract. Failure to have made any examination necessary for these determinations shall not 
release the Contractor from any of the obligations of the Contract nor be grounds for any claim based upon unforeseen conditions. No verbal 
agreement or conversation with any officer, agent, or employee of the Owner, either before or after the execution of the Contract, shall affect 
or modify any of the terms or obligations of the Contract Documents. 

3.6 Indemnity: 

A. To the maximum extent permitted by law, the Contractor shall indemnify, save harmless and defend UOSA, or any employee of UOSA, 
against liability for any suits, actions, or claims of any character whatsoever, whether in tort, contract or other remedy, arising from or 
relating to the performance of the Contractor or its Subcontractors under this Contract. This indemnification obligation shall include but 
not be limited to attorneys’ fees and other costs or fees commonly associated with litigation. 

B. UOSA does not agree to indemnify the Contractor for any reason, or to “hold harmless” the Contractor or others for any matters relating 
to this Contract or for performance or non-performance of work hereunder. 

C. The Contractor shall be responsible for its Work and every part thereof, and for all materials, equipment, and property of any and all 
description used in connection therewith. The Contractor assumes all risks of direct and indirect damage or injury to any person or property 
wherever located, resulting from any action, omission, commission, or operation under the contract, or in connection in any way whatsoever 
with the contracted work. 

D. The Contractor shall immediately notify the Contract Manager of any claim or suit made or filed against the Contractor or its 
Subcontractors regarding any matter resulting from or related to the Contractor's obligations under the Contract, and shall keep UOSA 
reasonably informed of the status of such claim. The Contractor will cooperate, assist, and consult with UOSA in the defense or 
investigation of any suit or action made or filed against UOSA as a result of or relating to the Contractor's performance under this 
Contract. 

3.7 Insurance: The Contractor shall, during the continuance of all work under the contract provide and agree to maintain the following: 

A. General Insurance Requirements: Before commencing work, the Contractor shall procure and maintain at its own expense, minimum 
insurance in forms and with insurance companies acceptable to UOSA to cover loss or liability arising out of the Work. All insurance policies 
must be from insurers authorized to conduct business within Commonwealth of Virginia and must have a Best’s rating of at least A- and a 
financial size of class VIII or better in the latest edition of Best’s Insurance Reports. 



8 of 12 

B. Workers’ Compensation and Employers’ Liability Insurance: The Contractor shall obtain Statutory Workers’ Compensation Insurance 
covering injury to employees of the Contractor while performing work within the scope of their employment and Employers’ Liability 
Insurance with limits of at least $100,000/$500,000/$100,000. 

C. Required Commercial General Liability Insurance: This insurance must be written on an “occurrence” basis and shall be endorsed to include 
UOSA as an additional insured and shall provide at a minimum the following: 

General Aggregate Limit     $1,000,000 
(Other than Products-Completed Operations) 
Products-Completed Operations Aggregate Limit   $  500,000 
Personal & Advertising Injury Limit    $  500,000 
Each Occurrence Limit     $  500,000 

D. Business Automobile Liability Insurance: This insurance shall apply to any auto, including all owned, hired and non-owned vehicles, covering 
Bodily Injury and Property Damage with a combined single limit of at least $500,000 each accident. 

E. Professional Liability Insurance, Errors & Omissions: This insurance shall be written on a “claims made” basis, and shall be provided to 
UOSA during the course of the Project and continuing for at least three (3) years after completion of construction. Minimum coverage amount 
$1,000,000. 

F. Certificates of Insurance: The Contractor shall provide UOSA with a certificate of insurance evidencing the required coverage before 
commencing with the work. Insurance certificates shall provide that UOSA be notified at least 30 days prior to any change or cancellation of 
the said insurance policies. 

3.8 Latent Defects: No failure on the part of either the Owner to discover and either to condemn or reject Work which does not comply with the intent 
and requirements of the Contract Documents shall be construed to imply acceptance thereof. The Owner reserves and retains all of its rights and 
remedies at law or in equity against the Contractor for correction of any and all defective or nonconforming Work whenever discovered, whether 
before, during or after the Warranty Period.  

 No tests or inspections conducted by the Owner or others shall relieve the Contractor of its obligations to execute the Work in strict compliance with 
the requirements of the Contract Documents and to correct defective or nonconforming Work not initially identified by the Owner or others at the 
time of tests or inspections but discovered subsequently. 

3.9 Liquidated Damages: Should the Contractor fail to achieve Acceptance or Final Acceptance of the Work within the periods of time required 
by the Contract Documents, the Contractor shall reimburse the Owner for the additional expense and damage incurred by the Owner as a 
result thereof for each calendar day that the Work, or any defined portion thereof, remains uncompleted. The parties hereby agree that the 
damages to the Owner for the continued expense of completion of the Work and on account of the value of the operation of the facilities 
which are dependent upon such completion are anticipated to be substantial but are not readily ascertainable. It therefore is agreed that the 
amount of such additional expense and damage incurred by the Owner by reason of a failure to complete the Work within the required times 
shall be the per diem rates stipulated in the Contract Documents. It is expressly understood and agreed that these amounts are not to be 
considered in the nature of a penalty, but as Liquidated Damages. The Contractor hereby waives any defense as to the validity of any 
Liquidated Damages under the Contract as they may appear on the grounds that such Liquidated Damages are void as penalties or are not 
reasonably related to actual damage. The Owner shall deduct from funds otherwise due the Contractor Liquidated Damages which have been 
assessed. In the event more than one ground for assessment of Liquidated Damages as provided by the Contract Documents exists 
concurrently, such grounds shall be deemed to be independent and all applicable Liquidated Damages shall be deducted cumulatively. 

3.10 Ownership of the Work: Upon Final Acceptance, UOSA shall own all the Work, including, but not limited to, all technologies, materials, software 
and processes provided under this Contract, except as specifically agreed to by the parties in a Supplemental Agreement prior to the performance of 
that portion of the Work that the Contractor does not intend to turn over ownership to UOSA. The presumption is that all Work will become 
UOSA’s property with UOSA’s ability to exercise control and access to all portions of the Work. 

The Contractor, shall indemnify and hold harmless UOSA, its employees and officers from liability of any nature or kind, including cost and 
expenses for or on account of any copyrighted, patented, or un-patented invention, process or article provided by the Contractor. 
If the Contractor uses any design, device, or materials covered by letters, patent, copyright, or licenses, all royalties and/or costs arising from the use 
of such design, device or materials in any way involved in the work are included in the Contract Price. 

3.11 Right to Accept Defective or Nonconforming Performance: If any part or portion of the Work shall prove defective or nonconforming or 
otherwise not in accordance with the intent and requirements of the Contract Documents, the Owner, at its sole discretion, shall have the right 
and authority to accept such Work and make such deductions in the payment therefore as may be just and reasonable. The Owner shall be 
under no obligation to accept any defective or nonconforming Work. 

3.12 Site Safety and Access:  

A. UOSA shall have the right to deny access to the Site, or require the Contractor to remove from the Site, any individual who has exhibited 
violent, abusive, threatening, negligent, careless, or dangerous behavior or conduct. 

B. UOSA may limit, restrict, or prohibit access to areas of the Site on a permanent or temporary basis. When access to such restricted areas 
is required by the Contractor to perform the Work, the Contractor shall obtain permission from the UOSA Contract Manager and shall 
comply with such conditions or limitations to access as may be imposed by the UOSA Contract Manager. 

C. UOSA may restrict parking or require parking permits for vehicles to be brought onto the plant. The Contractor shall be responsible for 
arranging transportation for its personnel to reach the job sites from whatever parking area is provided by UOSA. 

3.13 Termination: 

For Convenience: 
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The Owner may terminate performance of the Work under the Contract for its convenience in whole, or from time to time in part, whenever 
the Owner determines that such termination is in the best interest of the Owner.  

Upon receipt of such Notice of Termination, the Contractor shall immediately, to the extent of the termination: 
stop Work; 
place no further subcontracts or orders for materials or services; 
transfer title and deliver to the Owner all materials and Equipment for which the Owner has made payment or will make payment pursuant to this 
Article, and turn over to the Owner all complete or partial Drawings, releases, information, manuals and other such documentation related to such 
materials and Equipment; 
assign to Owner all Subcontracts as designated by Owner to be assigned and terminate all other subcontracts; and 
commence demobilization and removal of operations from the Site (if applicable). 
The Owner will pay all reasonable costs associated with the Contract that the Contractor had incurred up to the date of Termination and 
reasonable demobilization costs. However, the Contractor shall not be reimbursed for any profit and/or overhead that had not been earned up 
to the date of termination. 

For Cause:  

If the Contractor is in default, written Notice of such default shall be given to the Contractor. If the Contractor does not cure such default 
within ten (10) days following such Notice, the Owner may: 

1. terminate the Contract by written Notice;  

2. withhold further payment to the Contractor until satisfactory performance has resumed;  

3. transfer the obligation to perform the Contract from the Contractor to the Surety (if any);  

4. take over the Work as a whole or that portion of the Work which has been improperly performed or not timely executed, and make good the 
deficiencies and deduct the cost thereof from the payments then or thereafter due the Contractor. Any such action by the Owner shall not 
prejudice any warranty rights of the Owner nor any rights of the Owner under the Contractor's Payment Bond or Performance Bond (if any) 
or general Virginia law. Provided, however, the Owner may so proceed without such Notice if an emergency or danger to the Work or the 
public exists; and/or  

5. all finished or unfinished Work provided by the Contractor shall, at the Owner's option, become the Owner's property.  

Upon determination of the damages resulting to the Owner as a result of Contractor’s default, if the amount due Contractor for Work 
properly performed prior to Contractor’s receipt of Notice of Termination exceeds the Owner’s damages, the Owner shall pay such 
excess to the Contractor. If the damages to the Owner exceed the amount due Contractor for Work properly performed prior to 
Contractor’s receipt of Notice of Termination, the Contractor shall pay such excess to the Owner.  

The Owner may avail itself of any other legal remedy to protect its interests and recoup its damages. 

If the Contractor is sold, bought, goes bankrupt, or goes into receivership, the Owner reserves the right to terminate for cause. 

The Owner may cancel this solicitation at any time and for any reason prior to execution of the Contract 

3.14 Time is of the Essence: All time limits stated in the Contract Documents, including but not limited to the time for completion of the Work, are of 
the essence. 

3.15 Virginia Freedom of Information Act- Disclosure of Information: As a public body, the Owner is subject to the Virginia Freedom of 
Information Act and its records are public records except as defined in that statute. Any information which the Contractor deems to be 
confidential or proprietary shall be marked by the Contractor in accordance with the Virginia Freedom of Information Act. No separate non-
disclosure agreement will be provided. 

3.16 Warranty: The Contractor shall warrant that, unless otherwise specified, all Materials and Equipment incorporated in the Work under the 
Contract shall be new, in first class condition, and in strict accordance with the Contract Documents. The Contractor further shall warrant that 
all Workmanship shall be of the highest quality and in strict accordance with Contract Documents and shall be performed by persons 
qualified at their respective trades. 

 Warranty Period. All warranties and guarantees against any defect in the Work, including materials, equipment and parts, shall apply from the 
date of Acceptance of the Work and shall continue for a period of one (1) year thereafter. 

 All warranties set forth in the IFB or RFP or in any other Contract Document are separate and independent from and in addition to any of the 
Contractor’s other guarantees or obligations in any Contract awarded as a result of this solicitation. 

 In addition to the foregoing warranties, Contractor shall warrant that (1) the Work performed and materials to be supplied are fit and 
sufficient for the purpose intended; (2) the Work performed and the materials supplied are merchantable, of good quality and free from 
defects, whether patent or latent, in material or workmanship; and (3) the Work performed and the materials provided conform to the 
Specifications of the solicitation. To the extent that Contractor engages Subcontractors or Vendors, Contractor shall ensure that all 
Subcontractors and Vendors provide these same warranties to the Owner. Such Subcontractor or Vendor warranties shall not be in lieu of or 
otherwise relieve Contractor of its warranty obligations as stated in this solicitation or in any Contract Document. 

 Any implied warranties, including but not limited to the warranty for “Merchantability and Fitness for A Particular Purpose” are not waived 
and are a mandatory part of this solicitation and any ensuing Contract. 

 Work not conforming to any warranty shall be considered defective. 
 The Contractor hereby agrees to make at its expense, all repairs or replacements necessitated by defects or non-conformities in the Work, 

including Materials, Equipment and Parts, and to pay for any damage to other work resulting from such defects or non-conformities which 
become evident at any time prior to the expiration of any applicable Warranty Period or such longer period of time as may be prescribed by 
law or by the terms of any applicable special warranty required by the Contract Documents or otherwise provided. Defects or non-
conformities which are remedied as a result of obligations of the warranty shall subject the remedied portion of the Work to an extended 
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Warranty Period of one (1) year from the date upon which such defect or nonconformity was fully remedied or from the date of Final 
Acceptance, whichever is later. The Contractor must submit to the Owner a written certification that the item of defective or nonconforming 
Work has been corrected. Un-remedied defects or non-conformities identified for correction during the Warranty Period but remaining after 
its expiration shall be considered as part of the obligations of the warranty. 

 No tests or inspections conducted by the Owner, its Engineer or others shall relieve the Contractor of its obligations to execute the Work in 
strict compliance with the requirements of the Contract Documents and to correct defective or nonconforming Work not initially identified by 
the Owner, the Engineer or others at the time of tests or inspections, but discovered subsequently. 

 The Contractor further shall assume responsibility for a similar warranty for all Work provided by Subcontractors, Manufacturers or 
Manufacturers/Suppliers.  

 The Contractor shall agree to hold the Owner harmless from liability of any kind arising from damage due to said defects or non-conformities. 
 The Contractor shall make all repairs and replacements promptly upon receipt of written order for same from the Owner. If the Contractor after 

receipt of written demand for repair from Owner fails to make or complete the repairs and replacements within fourteen (14) days, or within such 
lesser time as in the opinion of the Owner may be necessary to avoid serious impairment to the operation of the facilities or to prevent a threat to 
health or safety, or if the Owner otherwise has a reasonable grounds to determine that the Contractor will not perform the Work in question, the 
Owner may perform such repairs or replacements and the Contractor shall be liable for the cost thereof. Any condition of such urgency that in the 
opinion of the Owner immediate corrective action is required may be remedied by the Owner without prior Notice to the Contractor, and the 
Contractor shall be liable for the cost thereof. Any such corrective action taken by the Owner shall be without prejudice to the Contractor’s warranty 
obligations as set forth herein, which shall remain in full force and effect as if such corrective measures had been taken by the Contractor. In 
addition to the extension of the Warranty Period otherwise provided in this Article, the Warranty Period of any Work item requiring repair shall be 
extended by the number of days in excess of fourteen (14) days following written demand for correction required to accomplish the repairs to the 
satisfaction of the Owner. Any repetitive Equipment malfunction identified within the Warranty Period shall remain under warranty until it has been 
fully corrected and has performed without malfunction for one full year. 

ARTICLE IV 
PAYMENT 

4.0 Acceptance of Final Payment Constitutes Release: The acceptance by the Contractor of final payment shall release the Owner and the 
Engineer, as representative of the Owner, from all claims and all liability to the Contractor for all things done or furnished in connection with 
the Work, and from every act of the Owner and others relating to or arising out of the Work. No payment, however, final or otherwise, shall 
operate to release the Contractor or its Sureties from obligations under the Contract Documents. 

4.1 Payment: 

A. Invoices: 
Invoices for completed Work shall be submitted by the Contractor directly to the payment address shown on the Purchase 
Order/Contract. Invoices shall show the Owner’s Purchase Order or Contract number and either the social security number (for 
individual Contractors) or the federal employer identification number (for proprietorships, partnerships, and corporations) and are 
subject to review and approval by the Owner’s Contract Manager.  

B. Partial Payments: 
Requests for partial payments or advance payments must be submitted as part of the Bid or Proposal along with a justification. The 
Owner reserves the right to accept, reject or negotiate requests for partial payments. If the request is rejected, the Bidder/Offeror must 
waive the requirement in order to remain in consideration. 

C. Refunds: 
If the Contractor is declared to be in default, the Owner will be eligible for a full and immediate refund for payments made to the 
Contractor. 

4.2 Price Firm Period and Cost Increases (if applicable): 

A. Bid/Proposal Prices:  
Pricing shall be firm and fixed as originally bid/proposed and accepted. Contract pricing for additional materials, options, accessories, 
labor (including subcontractors), etc., will be firm and fixed for the initial 12-month contract period. Surcharges (i.e. fuel surcharges) 
shall NOT be allowed to be added to invoices as an additional line item. All charges shall be included in the price bid on the Bid 
Summary Sheet or provided as a Cost Proposal in response to an RFP. Any provision of the Contract Documents which imposes any 
responsibility or performance obligation upon the Contractor shall be deemed to include the phrase ‘within the contract price’. 

B. Annual Increases for Labor, Materials and Maintenance:  
1. After the first year (and any year thereafter), contract prices may not be increased by more than the Cost of Living as indicated in 

the Consumer Price Index – Urban (i.e., “CPI-U”) for the calendar month ending two months before the expiration month of the 
then current contract year.  

2. Increases based upon factors other than the CPI (e.g., Force Majeure, etc.) may be submitted when and, as they occur providing that 
sufficient detailed supporting documentation is included with the request. The Owner reserves the right to reject any such request or 
negotiate a mutually agreeable price. 

3. The Owner reserves the right to periodically check market pricing for similar services. Based upon those findings the Owner 
reserves the right to require the Contractor to enter into negotiations to arrive at pricing consistent the competitive marketplace. 
Failure to arrive at acceptable contract pricing may result in cancellation and rebid the contract. 

4.3 Prompt Payment: 

A. The Contractor shall take one of the two following actions within seven days after receipt of amounts paid to the Contractor by the 
Owner for work performed by any Subcontractor(s) under the Contract: 
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1. The Contractor shall pay its Subcontractor(s) or for the proportionate share of the total payment received from the Owner 
attributable to the work performed by the Subcontractor under that contract; or 

2. Notify the Owner and any Subcontractor(s), in writing, of his intention to withhold all or a part of the Subcontractor’s payment with 
the reason for nonpayment. 

B. Bidders shall include in their bid submissions either: (i) if an individual Contractor, their social security numbers; and (ii) 
proprietorships, partnerships, and corporations to provide their federal employer identification numbers. 

C. The Contractor shall pay interest to the Subcontractor(s), on all amounts owed by the Contractor that remain unpaid after seven days 
following receipt by the Contractor of payment from the Owner for work performed by the Subcontractor under the Contract, except for 
amounts withheld as allowed under A above. 

D. Unless otherwise provided under the terms of this Contract, interest shall accrue at the rate of .10% percent per month. 

E. The Contractor shall include in each of its Subcontracts a provision requiring each Subcontractor to include or otherwise be subject to 
the same payment and interest requirements with respect to each lower-tier Subcontractor. 

F. A Contractor's obligation to pay an interest charge to a Subcontractor pursuant to the payment clause in this section shall not be 
construed to be an obligation of the Owner. A contract modification shall not be made for the purpose of providing reimbursement for 
the interest charge. A cost reimbursement claim shall not include any amount for reimbursement for the interest charge. 

4.4 Release of Liens and Claims (where applicable): The Contractor hereby acknowledges and agrees that the Owner is an agency of the 
Government and as such its property is immune from mechanic’s liens. The Contractor hereby waives any and all mechanics’ rights it may 
purport to have, and agrees that it shall neither file nor assert any such lien claim. 

As a condition precedent to final payment for the Work, the Contractor shall sign and deliver to the Owner a release of liens and claims sworn 
to under oath and duly notarized. The release shall state that the Contractor has satisfied all claims and indebtedness of every nature in any 
way connected with the Work, including, but not limiting the generality of the foregoing, all payrolls, amounts due to subcontractors, 
accounts for labor performed and materials and equipment furnished, incidental services liens, and judgments. 

ARTICLE V 
DELIVERY 

5.0 Default: In case of default by the Contractor, or failure to deliver the supplies or services ordered by the time specified, the Owner, after due 
notice (oral or in writing), will cure the failure by procuring the items ordered from other sources and hold Contractor responsible for any 
excess cost occasioned thereby. 

5.1 Discounts: If discount for prompt payment is allowed, the discount period will begin on the date of receipt of proper invoice, or 
material/service, whichever is later. 

5.2 Strict Adherence to Contract Documents: 

A. Goods or Services delivered must be strictly in accordance with the Contract Documents and shall not deviate in any way therefrom. 
Equipment, materials and/or supplies delivered on this order shall be subject to inspection and test upon receipt. If rejected, they shall 
remain the property of the vendor and the order shall be considered as not received. 

B. Contractor shall provide the exact quantities specified on this order. The Owner will not pay for overages and if delivered the Owner will 
– at its sole option and discretion – either return the additional quantities to the seller, at the seller’s risk and expense, or accept the 
additional quantities at no additional cost to the Owner. 

5.3 Taxes and Freight: 

A. Deliveries against this order must be free of excise or transportation taxes. 

B. All prices unless otherwise specified are F.O.B. Destination, Freight Prepaid and Allowed. 

ARTICLE VI 
MISCELLANEOUS TERMS 

6.0 Assignment of Interest: The Contractor shall not assign any interest in the Contract and shall not transfer any interest in the same. 

6.1 Cooperative Procurement: Subject to the mutual agreement between the parties, any contract awarded on the basis of this solicitation may 
be used by any public entity to enter into a contract for the services described and defined herein, with the successful Bidder/Offeror. 

Except for contracts for professional services, a public body may purchase from another public body’s contract even if it did not participate in 
the procurement process if the procurement was designated as a cooperative procurement to which other public bodies may participate. This 
is such a cooperative procurement. However, the Contractor is under no obligation to participate with other public bodies. 

6.2 Equal Opportunity: The Upper Occoquan Service Authority does not discriminate against any bidder or offeror in the solicitation or 
awarding of contracts because of race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state law relating to 
discrimination in employment 

6.3 Governing Law: Notwithstanding Offeror’s submitted terms and conditions to the contrary and without regard to conflicts of law principles, the 
solicitation and any resulting Contract shall be governed in all respects by the laws of the Commonwealth of Virginia.  

6.4 Hard Hat Area: Contractor’s employees shall wear hard hats while working in areas designated as hard hat areas by the Owner’s Safety 
Officer. 
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6.5 Hours of Operation and Holidays: The Owner’s typical work schedule is 8:00 a.m. through 4:30 p.m. Monday through Friday excluding the 
Owner’s holidays. Contractor’s access to work sites and work areas shall be limited to these same days and hours, but may be modified with 
the prior written approval of the Owner’s Contract Manager. In any event and under all circumstances, the unilateral decision of the Owner’s 
Contract Manager regarding access to the Owner’s facilities shall be final. The following list identifies the twelve (12) Owner’s Holidays 
that are normally taken and should be included by the Contractor in its planned Work schedule as non-Work days: 

New Year’s Day 
Martin Luther King Day 
President’s Day 
Memorial Day 
Independence Day 
Labor Day 
Veterans Day 
Thanksgiving Day 
Friday after Thanksgiving Day 
Christmas Day  
Christmas Eve or Day after Christmas 
New Year’s Eve 

6.6 Partial Invalidity/Waiver: Neither any payment for, nor acceptance of, the whole or any part of the services by the Owner, nor any 
extension of time, shall operate as a waiver of any provision of any Contract resulting from this IFB/RFP, nor of any power herein reserved to 
the Owner, or any right to damages herein provided, nor shall any waiver of any breach of any Contract be held to be a waiver of any other or 
subsequent breach. Failure of the Owner to require compliance with any term or condition of any Contract shall not be deemed a waiver of 
such term or condition or a waiver of the subsequent enforcement thereof. 

6.7 Taxes: The Owner is exempt from Federal Excise Taxes, Virginia State Sales and Use Taxes, and the District of Columbia Sales Taxes and 
Transportation Taxes. The Owner's federal tax identification number is 54-0902952. 

  
 



 Reference 1: 
Company Name: 
Address: 
Contact Person: 
Telephone: 
Fax: 
Email: 
Description and years of 
Work: 

Reference 2: 
Company Name: 
Address: 
Contact Person: 
Telephone: 
Fax: 
Email: 
Description and years of 
Work: 

Reference 3: 
Company Name: 
Address: 
Contact Person: 
Telephone: 
Fax: 
Email: 
Description and years of 
Work: 

ATTACHMENT B – REFERENCES 

UOSA IFB # 21-09 Fike and Fire Protection Systems 



This form must be included with your submission. 

End of Attachment B 

Reference 4: 
Company Name: 
Address: 
Contact Person: 
Telephone: 
Fax: 
Email: 
Description and years of 
Work: 

Reference 5: 
Company Name: 
Address: 
Contact Person: 
Telephone: 
Fax: 
Email: 
Description and years of 
Work: 
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ATTACHMENT C – BIDDER’S QUALIFICATION FORM 

1. How many years’ experience in the proposed type of Work has your organization had? 
 < 5 years   5-15 years   15-30 years  > 30 years  

2. Provide a list of field personnel that are factory authorized (certified) to perform the services in this 
solicitation. Include each certified employee’s full name and the date of their next recertification.  

Attachment # __________________________  

3. Has your organization or any of its officers, directors, or owners had any judgments entered against 
them within the past 10 years for the breach of contract for governmental or non-governmental 
work?     Yes  No  

If yes, give complete circumstances for each occurrence on a separate sheet(s) of paper.  

Attachment # _______________ 

4. Have any of your officers, directors, project managers, procurement managers, or chief financial 
officers been convicted within the past 10 years of a crime related to governmental or non-
governmental work?     Yes  No  

If yes, give complete circumstances for each occurrence on a separate sheet(s) of paper.  

Attachment # _______________ 

5. Has your organization ever failed to complete a contract with a public body? 
       Yes  No  

6. If yes, give complete circumstances for each occurrence on a separate sheet(s) of paper.  
Attachment # _______________ 

7. Is your organization or any of your officers, directors, or owners currently debarred by any 
municipality, county, state, or federal agency? 

       Yes  No  

If yes, give complete circumstances for each occurrence on a separate sheet(s) of paper.  

Attachment # _______________ 

8. Has your organization ever been a party in any litigation of any type on Work for which your 
organization was contracted by any municipal, county, state, or federal agency? 

       Yes  No  

If yes, give complete circumstances for each occurrence on a separate sheet(s) of paper.  

Attachment # _______________ 

9. Provide a list of the tools required to perform the services in this solicitation. Indicate the date when 
each tool/kit was last calibrated. 

Attachment # _______________ 

10. Provide a list of spare parts that your organization will have readily available at UOSA (within 24 
hrs.) for emergency repairs. Indicate which zone each component pertains to.  

Attachment # _______________ 

11. How quickly can your organization respond to emergencies? 



UOSA IFB # 21-09 Fike and Fire Protection Systems 
 

2 
 

a) Over the phone within _______ hrs. 

b) On site within _______ hrs. 
12. Is your organization using Sub-contractors to fulfill the Work in this solicitation? 

Yes  No  

If yes, provide a list of their names, addresses, contact person and the type service they provide. 
Indicate if this supplements in-house resources or is in lieu of in-house resources.   

Attachment # _______________ 

13. Include a copy of your organization’s written safety program. 
Attachment # _______________ 

End Attachment C 
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ATTACHMENT D – BID SUMMARY SHEET 

Award will be based on lowest Total Bid Amount in each service area. Bidders may bid on one or more of 
the following four service areas. 

Fike PM Services 

Part One  

A. Quarterly Fike System Inspections 

All costs - labor, materials, equipment rental, travel, etc. must be included. Additional charges not 
included in the price bid will not be considered. 

 

Quote the Total Cost for one Quarterly Fike System Inspection in accordance with the specifications 
in Section 2.  
 

A.1.        During Regular Working Hours (Monday through Friday, 7:00 a.m. through 5:00 p.m.) 

  $_____________________________ 

A.2.         During Weekend Working Hours (Friday 5:00 p.m. through Monday 7:00 a.m.) 

  $_____________________________ 

B. Recharge Cost: 

For bidding purposes only. Actual work will be quoted and ordered as specified in this solicitation.  

Use the labor rates provided in Part Two to quote the work (excluding materials and parts) to perform 
the following scenarios: 

 

B.3. Recharge, during regular work hours1, Zone 3 after system discharge  

  $_____________________________ 

B.4. Recharge, during regular work hours1, Zone 7 after system discharge  

  $_____________________________ 

 

C. Bid Totals: 

    

  

 
 

 

 

A.1 x 3 Times Per Year = $ 
A.2 x 1 Time Per Year = $ 
B.3 = $ 
B.4 = $ 

Total Bid Amount = $ 
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Part Two 

The following section to be used for miscellaneous maintenance services and repairs as needed.  Any quotes 
requested by UOSA must use the submitted rates. 

A. Labor rates shall be paid on the basis of time on the job site. Labor rates shall include all direct and indirect 
costs.  General and administrative costs such as cost incurred for transportation of workers, material 
acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected 
supervision and profit, are not chargeable directly but are considered overhead and must be included in 
the labor rates. Mark rates that are not applicable with N/A. 

Craft Regular Overtime1 Other2 

Supervisor    
Certified 
technician  

   

Helper    
Other: 3    

1 When does this rate apply?________________________________________________________ 
2  When does this rate apply? _______________________________________________ 
3  Use additional sheet if necessary 

B. Travel and Lodging Expenses 
1. No mark-up is allowed on cost for travel and lodging.    

C. Materials, Rental Equipment and Subcontractors 
The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the 
requirements of the contract. If the Contractor provides materials, rental equipment and/or 
subcontractors, the compensation will be based on the actual cost with a mark-up equal to the 
percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the 
materials and rental equipment to which the percentage mark-up will be applied. 
 
Item Mark-up [%] 
Materials   
Rental Equipment  
Subcontractors  
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Fire Alarm Testing Services 

Part One 

A. Annual Fire Alarm System Inspections 

All costs - labor, materials, equipment rental, travel, etc. must be included. Additional charges not 
included in the price bid will not be considered. 

Quote the Total Cost for one Annual Fire Alarm System Inspection in accordance with the 
specifications in Section 3. 

Total Bid Amount: $_____________________________ 

Part Two 

The following section to be used for miscellaneous maintenance services and repairs as needed.  Any quotes 
requested by UOSA must use the submitted rates. 

A. Labor rates shall be paid on the basis of time on the job site. Labor rates shall include all direct and indirect 
costs.  General and administrative costs such as cost incurred for transportation of workers, material 
acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected 
supervision and profit, are not chargeable directly but are considered overhead and must be included in 
the labor rates. Mark rates that are not applicable with N/A. 

Craft Regular Overtime1 Other2 

Supervisor    
Certified 
technician  

   

Helper    
Other: 3    

1 When does this rate apply?________________________________________________________ 
2  When does this rate apply? _______________________________________________ 
3  Use additional sheet if necessary 

B. Travel and Lodging Expenses 
1. No mark-up is allowed on cost for travel and lodging.    

C. Materials, Rental Equipment and Subcontractors 
The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the 
requirements of the contract. If the Contractor provides materials, rental equipment and/or 
subcontractors, the compensation will be based on the actual cost with a mark-up equal to the 
percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the 
materials and rental equipment to which the percentage mark-up will be applied. 
 
Item Mark-up [%] 
Materials   
Rental Equipment  
Subcontractors  
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Sprinkler Testing and Inspection Services 

Part One 

A. Annual Sprinkler Inspections 

All costs - labor, materials, equipment rental, travel, etc. must be included. Additional charges not 
included in the price bid will not be considered. 

Quote the Total Cost for one Annual Sprinkler Inspection in accordance with the specifications in 
Section 3. 

$_____________________________ 

B. Quarterly Sprinkler Inspections 

All costs - labor, materials, equipment rental, travel, etc. must be included. Additional charges not 
included in the price bid will not be considered. 

Quote the Total Cost for one Quarterly Sprinkler Inspection in accordance with the specifications in 
Section 4. 

$_____________________________ 

D. Bid Totals: 

 

 

Part Two 

The following section to be used for miscellaneous maintenance services and repairs as needed.  Any quotes 
requested by UOSA must use the submitted rates. 

A. Labor rates shall be paid on the basis of time on the job site. Labor rates shall include all direct and indirect 
costs.  General and administrative costs such as cost incurred for transportation of workers, material 
acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected 
supervision and profit, are not chargeable directly but are considered overhead and must be included in 
the labor rates. Mark rates that are not applicable with N/A. 

Craft Regular Overtime1 Other2 

Supervisor    
Certified 
technician  

   

Helper    
Other: 3    

1 When does this rate apply?________________________________________________________ 
2  When does this rate apply? _______________________________________________ 
3  Use additional sheet if necessary 

 
B. Travel and Lodging Expenses 

A. x 1 Time Per Year = $ 
B. x 3 Times Per Year = $ 
Total Bid Amount = $ 
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1. No mark-up is allowed on cost for travel and lodging.    

C. Materials, Rental Equipment and Subcontractors 
The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the 
requirements of the contract. If the Contractor provides materials, rental equipment and/or 
subcontractors, the compensation will be based on the actual cost with a mark-up equal to the 
percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the 
materials and rental equipment to which the percentage mark-up will be applied. 
 
Item Mark-up [%] 
Materials   
Rental Equipment  
Subcontractors  
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FM-200 Testing and Inspection Services 

Part One 

A. Semi - Annual FM-200 Inspections 

All costs - labor, materials, equipment rental, travel, etc. must be included. Additional charges not 
included in the price bid will not be considered. 

Quote the Total Cost for one Semi-Annual Inspection in accordance with the specifications in 
Section 5. 

$_____________________________ 

B. Annual FM-200 Inspections 

All costs - labor, materials, equipment rental, travel, etc. must be included. Additional charges not 
included in the price bid will not be considered. 

Quote the Total Cost for one Annual Inspection in accordance with the specifications in Section 5. 

$_____________________________ 

C. Bid Totals: 

Total Bid Amount (Semi-Annual + Annual inspection rates): $____________________ 

Part Two 

The following section to be used for miscellaneous maintenance services and repairs as needed.  Any quotes 
requested by UOSA must use the submitted rates. 

A. Labor rates shall be paid on the basis of time on the job site. Labor rates shall include all direct and indirect 
costs.  General and administrative costs such as cost incurred for transportation of workers, material 
acquisition, handling and delivery for movement of contractor owned or rental equipment, and projected 
supervision and profit, are not chargeable directly but are considered overhead and must be included in 
the labor rates. Mark rates that are not applicable with N/A. 

Craft Regular Overtime1 Other2 

Supervisor    
Certified 
technician  

   

Helper    
Other: 3    

1 When does this rate apply?________________________________________________________ 
2  When does this rate apply? _______________________________________________ 
3  Use additional sheet if necessary 

B. Travel and Lodging Expenses 
1. No mark-up is allowed on cost for travel and lodging.    

C. Materials, Rental Equipment and Subcontractors 
The Contractor may be required to provide materials, rental equipment and subcontractors to fulfill the 
requirements of the contract. If the Contractor provides materials, rental equipment and/or 
subcontractors, the compensation will be based on the actual cost with a mark-up equal to the 
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percentages provided below. The Contractor shall make every attempt to obtain the lowest price for the 
materials and rental equipment to which the percentage mark-up will be applied. 

Item Mark-up [%] 
Materials  
Rental Equipment 
Subcontractors 

End Attachment D 



IFB/RFP Number: 21-09 

Attachment E - Solicitation Response Form 

Title: Fike and Fire Protection System Inspection, Maintenance, Service and Repairs

Company Identification  

Name   Contact Name  

Mailing    Title 

Address    Phone 

Remit   Fax 

Address    Email 

FEIN #   VA SCC ID # 
*Pursuant  to  VA  Code  §  2.2‐4311.2,  an  offeror  organized  or  authorized  to
transact business in the Commonwealth must include its VA SCC provided ID# or
proof of pending application for SCC authorization. If offeror is exempt from SCC
authorization  requirement  they  shall  include,  as  a  separate  attachment,  a
statement accurately and completely reflecting why the offeror does not need
to be so authorized. See Section 2.2 in the Standard Terms and Conditions. 

Company Classification 

Principal place of business located in (state) _____________________   State of incorporation_____________________ 

Check one: Sole Prop. ☐ Partnership ☐ Limited Partnership ☐ Corporation ☐ Limited Liability Corporation ☐
Check all that apply: Small ☐  Women Owned ☐  Minority Owned ☐  Service Disabled Veteran Owned ☐

Addenda Receipt Confirmation: 

Addendum # _____☐,    Addendum # _____☐,    Addendum # _____☐,    Addendum # _____☐,    Addendum # _____☐
Confirmation of Compliance to Solicitation Requirements, Terms and Conditions 

Note: Any material exceptions to solicitation specifications, terms or conditions will render an offer non-
responsive. UOSA, in its sole discretion, will determine what constitutes a material exception.  

Authorized Signature    Date 

Printed Name    Title 

Submission Checklist – The following documents and forms are required as part of your submission. See Section 1.10 

Solicitation Response Form (this form) 

Attachment B - References  

Attachment C - Questionairre 

Attachment D - Bid Summary Sheet 

(must be original, ink signature)

Upper Occoquan Service Authority  Purchasing Department
14631 Compton Rd, Centreville, VA 20121  • (703) 830-2200 • Purchasing@uosa.org

The undersigned offers and agrees to furnish the goods/services requested  in this solicitation in accordance  with 

the attached offer. The undersigned certifies that they have read and understand all standard and supplemental 

terms  and  conditions  provided  in  the  aforementioned  solicitation  including  but  not  limited  to  Standard  Terms  and  

Conditions Section 2.1 ‐ Collusion, Section 2.2 ‐ Compliance with Laws and Section 2.9 ‐ Ethics in Public Contracting. 

The attached offer is in accordance with all specifications and offeror accepts all terms and conditions contained in and 

incorporated by reference into the solicitation,

☐ with no exceptions.

☐ with the following exceptions/modifications (provided as separate attachment).
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