

Upper Occoquan Service Authority

Leader in Water Reclamation and Reuse 14631 COMPTON ROAD, CENTREVILLE, VIRGINIA 20121-2506 (703) 830-2200

5-4-2023

VIA Electronic and FEDERAL EXPRESS

ADDENDUM NO. 1
TO THE CONTRACT DOCUMENTS
for the construction of the
Building U Organic Solids Dewatering Improvements
(UOSA Contract U2)
Upper Occoquan Service Authority

To: All Official Bidding Document Holders

Attached for your use, please find a copy of Addendum No. 1 for UOSA Contract U2. The Bid opening date is May 25, 2023 at 2:00 PM.

Sincerely,

John W. Airhart, P.E.

Director.

Capital Improvements

Attachment: Addendum No. 1

Questions from Official Bidding Document Holders

Pre-Bid meeting minutes



Upper Occoquan Service Authority

Leader in Water Reclamation and Reuse 14631 COMPTON ROAD, CENTREVILLE, VIRGINIA 20121-2506 (703) 830-2200

ADDENDUM NO. 1 to the CONTRACT DOCUMENTS

for the construction of

Building U Organic Solids Dewatering Improvements

UOSA Contract U2

Upper Occoquan Service Authority

Centreville, Virginia

Date: May 4, 2023

To All Official Planholders:

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for the Construction of UOSA Contract U2 for the Upper Occoquan Service Authority, Centreville, Virginia, as fully and completely as if the same were fully set forth therein:

A. BIDDING REQUIREMENTS

No Change

B. CONTRACT FORMS

No Change

C. CONDITIONS OF THE CONTRACT

1. **REPLACE** the **ENTIRE** General Conditions (pages 1-82) with the **ATTACHED** General Conditions (pages 1-82).

D. SPECIFICATIONS

1. On page 22 of Specification Section 44 46 10, Dewatering Centrifuge, paragraph 2.21.E **REPLACE** "vent piping" with "centrate piping".

E. DRAWINGS

No Change

All Bidders shall acknowledge receipt and acceptance of this Addendum No. 1 in the Bid Form. Bid Forms submitted without acknowledgment of this Addendum shall be considered non-responsive.

Attachments: General Conditions

Approved by: Upper Occoquan Service Authority

Robert W. Angelotti Executive Director