



Upper Occoquan Service Authority
14631 Compton Road
Centreville, VA 20121-2506
703-830-2200
uosa.org

**ADDENDUM No. 1
to the
IFB 27-02 Contract Documents
for the construction of**

**Phase 2 Nitrogen Removal Plus Other
Interim Process Improvements**

**UOSA Contract P2NR+
Date: October 8, 2026**

To: All Official Bidding Document Planholders:

The following changes, additions, and/or deletions are hereby made part of the Contract Documents for the construction of Phase 2 Nitrogen Removal Plus Other Interim Process Improvements for the Upper Occoquan Service Authority, Centreville, Virginia, as fully and completely as if the same were set forth therein:

A. BIDDING REQUIREMENTS

1. INVITATION FOR BIDS, Schedule:

REPLACE: Bids Must be Received On or Before “**October 22, 2026, 2:00 PM**”.

WITH: Bids Must be Received On or Before “**November 04, 2026, 2:00 PM**”.

REPLACE: Location of Bid Opening: UOSA’s Sellman Meeting Center (Building G) at, 14631 Compton Road, Centreville, VA 20121-2506

WITH: Location of Bid Opening: UOSA administrations Building F meeting room at 14631 Compton Road, Centreville, VA 20121-2506

All other Terms, Conditions, Tables, Charts and Specifications, and Drawings not otherwise changed remain as originally stated or as shown.

ISSUED BY:

Upper Occoquan Service Authority

 10/08/2026
Dustin Baker, Purchasing Manager Date

End of Addendum No. 1